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24/7 Public Service

Lakeview Subdivision, Halang, Calamba City, Laguna

www.cwd.com.ph

DETAILED ESTIMATE SHEET

CALAIVIBA W ATER DISTRICT

Tel. Nos. 545-1614; 545-2863; 545-2728; 545-7895; Fax No. 545-9752

PHP QMVMS 2193 0047

PROJECT Installation of Pressure Sustaining Valve
LOCATION:: Different Areas at Calamba City(Laguna Hills/Sirang Lupa)
DATE Aug. 14, 2023
. Mark-up in Percent TOTAL TOTAL
ITEM Estimated - Total Mark- UNIT
NO. DESCRIPTION QTY.| UNIT [ pirect Cost OCM Profit MOB.\ up VAT INDIRECT PROJECT COST
DEMOB cosT cosT
(1) ) G| 4) (%) (6) (7) (8) 9) (10) (11) (12) (13)
(6)+(7)*+(8) (9)+(10) 6)+(11) (12)/(3)
A |General Requirement
1 |Mobilization and Demobilization 1 lot
2 |Permits and Clearances 1 lot
SumofitemA.1-A.2
3 |Health and safety 1 lot
4 |Tools 1 lot
5 |Temporary Facilities 1 lot
6 |Traffic Management 1 lot
Sum of ltem A .3-A .6
SUB-TOTAL(Php)
B. | Excavation
1 Concrete Demolition 1.83 | cu.m
2 Excavation 14.7 | cu.m
3 Backfilling/Compaction 4.32 | cu.m
SUB-TOTAL(Php)
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. Mark-up in Percent TOTAL TOTAL
ITEM Estimated - Total Mark- UNIT
NO. DESCRIPTION QTY.| UNIT [ pirect Cost OCM Profit MOB.\ up VAT INDIRECT PROJECT CcOST
DEMOB cosT cosT
C. |Distribution Line
1 150mm@ X 75mmgd Cl Reducer, M/M 1 pc
2 100mm@ X 75mm Cl Tee Reducer, M/M 2 pc
3 100mmg Gibault 2 pc
4 75mm@ uPVC Pipe, C-150, Fixed Seal 4 pcs
5 75mm @ x 90° Cl Elbow M/M 4 pcs
6 75mm @ CI Tee M/M 4 pc
7 75mm@ Gibault 4 pcs
8 75mm @ Pressure Relief/Sustaining Valve,Flanged 2 pcs
9 100mm @ CI Gate Valve M/M 1 pc
10 75mm @ Cl Gate Valve M/M 6 pcs.
11 Valve Box Cover with gasket 7 pcs
12 150mmg@ PVC Pipe 7 Ims
13 Hydrotesting/Flushing/Disinfections 24 Ims
SUB-TOTAL(Php)

D. |Vault Valve
1 6mm x 50mm x 50mm Angle Bar 4 pcs
2 16mm@ Deformed Bar 90 | pcs
3 Cement 66 | bags
4 Sand(for reconcreting) 3 | cum
5 Gravel 3/4" 6 | cum
6 1/2in. x 4 ft x 8 ft Phenolic Board 6 pcs
7 2in x 3 in x 10 ft Coco Lumber 8 pcs.
8 2in x 3 in x 8 ft Coco Lumber 20 | pcs.
9 CW Nail # 2 2 pcs.
10 Gl Wire # 16 4 pcs.

800mm @ Cast Iron Manhole Frame with CWD 2 pes.
11 Logo with Acc.
12 Petrolalum Tape 1 pcs.

SUB-TOTAL(Php)
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. Mark-up in Percent TOTAL TOTAL
ITEM Estimated - Total Mark- UNIT
NO. DESCRIPTION QTY.| UNIT [ pirect Cost OCM Profit MOB.\ up VAT INDIRECT PROJECT coST
DEMOB cosT coSsT
E. Sand Bedding
1 Sand 1.14 | cum
SUB-TOTAL(Php)
F. Concrete Restoration
1 Cement 9 | bags
2 Sand(for reconcreting) 1 cu.m
3 Gravel 3/4" 1 cu.m

SUB-TOTAL(Php)

GRAND TOTAL (Php)

Jote(s) 1. Prices are subject to change w/ out prior notice.

2. All material(s) are subject to change to suit field condition.

Prepared by:

ENGR. FERNANDO H. ARELLANO, JR.
TSD - Principal Engineer C

Checked by:

ENGR. ROLANDO BARO
TSD - PAMD Manager

Recommending Approval by:

ENGR. RANELY S. CARTAGO
TSD - Department Manager
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Approved by:

MR. EXEQUIEL A. AGUILAR, JR.
General Manager




