
PROJECT: : REHABILITATION AND IMPROVEMENT OF CWD MAIN BUILDING

SUBJECT: : EARTHWORKS, CIVIL WORKS, ARCHITECTURAL WORKS, ELECTRICAL WORKS, PLUMBING AND SANITARY WORKS, AND SPECIALTIES

LOCATION: : LAKEVIEW SUBD., HALANG, CALAMBA, LAGUNA

DATE:   May, 05, 2022

First Floor Area : 164.75 sq.m  ,  Second Floor Area : 169.19 sq.m  , Total Floor Area : 333.94 sq.m

OCM Profit MOB/ DEMOB

15% 10% 2% 12%

A General Requirements

A.1 Demolition and Hauling of Debris 1.00             lot 156,000.00        21,600.00        12,000.00       2,400.00           36,000.00               18,720.00           54,720.00         210,720.00                 210,720.00      

A.2 Mobilization/Demobilization 1.00             lot 78,000.00          10,800.00        6,000.00         1,200.00           18,000.00               9,360.00             27,360.00         105,360.00                 105,360.00      

A.3 As-built Plans 1.00             lot 32,500.00          4,500.00          2,500.00         500.00              7,500.00                 3,900.00             11,400.00         43,900.00                   43,900.00        

A.4 Temporary Facility 1.00             lot 52,000.00          7,200.00          4,000.00         800.00              12,000.00               6,240.00             18,240.00         70,240.00                   70,240.00        

A.5 Health and Safety 1.00             lot 104,000.00        14,400.00        8,000.00         1,600.00           24,000.00               12,480.00           36,480.00         140,480.00                 140,480.00      

A.6 Water and Electricity Consumption 1.00             lot 78,000.00          10,800.00        6,000.00         1,200.00           18,000.00               9,360.00             27,360.00         105,360.00                 105,360.00      

A.7 Relocation and Improvement of Existing Wires and Pipes 1.00             1 lot 97,500.00          13,500.00        7,500.00         1,500.00           22,500.00               11,700.00           34,200.00         131,700.00                 131,700.00      

B Earthworks

B.1    Layout and Staking 1.00             lot 32,500.00          4,500.00          2,500.00         500.00              7,500.00                 3,900.00             11,400.00         43,900.00                   43,900.00        

B.2    Excavation 36.00           cum 117,000.00        16,200.00        9,000.00         1,800.00           27,000.00               14,040.00           41,040.00         158,040.00                 4,390.00           

B.3    Backfill 9.00             cum 17,550.00          2,430.00          1,350.00         270.00              4,050.00                 2,106.00             6,156.00           23,706.00                   2,634.00           

B.4    Soil Treatment/Soil Poisoning 200.60        sqm 39,117.00          5,416.20          3,009.00         601.80              9,027.00                 4,694.04             13,721.04         52,838.04                   263.40              

C Civil Works

C.1 Concrete & Rebar Works

C.1.1 Wall Footing 

C.1.1.1 Cement 66.00           bags 21,450.00          2,970.00          1,650.00         330.00              4,950.00                 2,574.00             7,524.00           28,974.00                   439.00              

C.1.1.2 Sand 3.64             cu.m. 6,624.80            917.28             509.60            101.92              1,528.80                 794.98                2,323.78           8,948.58                     2,458.40           

C.1.1.3 Gravel 7.28             cu.m. 16,088.80          2,227.68          1,237.60         247.52              3,712.80                 1,930.66             5,643.46           21,732.26                   2,985.20           

C.1.1.4 12mmø x 6.0m deformed bar 50.00           pcs. 27,300.00          3,780.00          2,100.00         420.00              6,300.00                 3,276.00             9,576.00           36,876.00                   737.52              

C.1.1.5 10mmø x 6.0m deformed bar 92.00           pcs. 37,076.00          5,133.60          2,852.00         570.40              8,556.00                 4,449.12             13,005.12         50,081.12                   544.36              

C.1.2 Footings 

C.1.2.1 Cement 98.00           bags 31,850.00          4,410.00          2,450.00         490.00              7,350.00                 3,822.00             11,172.00         43,022.00                   439.00              

C.1.2.2 Sand 6.00             cu.m. 10,920.00          1,512.00          840.00            168.00              2,520.00                 1,310.40             3,830.40           14,750.40                   2,458.40           

C.1.2.3 Gravel 11.00           cu.m. 24,310.00          3,366.00          1,870.00         374.00              5,610.00                 2,917.20             8,527.20           32,837.20                   2,985.20           

Total Indirect 

Cost

[5] [6][2] [3] [4]

APPROVED BUDGET FOR THE CONTRACT/BILL OF QUANTITIES

Item No. Description Qty. Unit Total Cost Unit Cost
Estimated 

Direct Cost

Mark-up

Total Mark-ups
VAT
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C.1.2.4 16mmø x 6.0m deformed bar 91.00           pcs. 60,333.00          8,353.80          4,641.00         928.20              13,923.00               7,239.96             21,162.96         81,495.96                   895.56              

C.1.2.5 # 16 GI Wire 32.36           kgs. 3,002.39            415.72             230.95            46.19                692.86                    360.29                1,053.15           4,055.54                     125.33              

C.1.3 Columns

C.1.3.1 Cement 171.00        bags 55,575.00          7,695.00          4,275.00         855.00              12,825.00               6,669.00             19,494.00         75,069.00                   439.00              

C.1.3.2 Sand 9.45             cum 17,199.00          2,381.40          1,323.00         264.60              3,969.00                 2,063.88             6,032.88           23,231.88                   2,458.40           

C.1.3.3 Gravel 18.90           cum 41,769.00          5,783.40          3,213.00         642.60              9,639.00                 5,012.28             14,651.28         56,420.28                   2,985.20           

C.1.3.4 16mmø x 6.0m deformed bar 345.00        pcs 228,735.00        31,671.00        17,595.00       3,519.00           52,785.00               27,448.20           80,233.20         308,968.20                 895.56              

C.1.3.5 10mmø x 6.0m deformed bar 472.00        pcs 190,216.00        26,337.60        14,632.00       2,926.40           43,896.00               22,825.92           66,721.92         256,937.92                 544.36              

C.1.3.6 # 16 GI Wire 150.80        kgs. 13,991.37          1,937.27          1,076.26         215.25              3,228.78                 1,678.96             4,907.74           18,899.12                   125.33              

C.1.3.7 1/2" thk x 4' x 8' phenolic board 20.00           pcs 20,800.00          2,880.00          1,600.00         320.00              4,800.00                 2,496.00             7,296.00           28,096.00                   1,404.80           

C.1.3.8 2" x 3" x 12' Coco Lumber 45.00           pcs 14,625.00          2,025.00          1,125.00         225.00              3,375.00                 1,755.00             5,130.00           19,755.00                   439.00              

C.1.3.9 Assorted CWN # 1 1/2-1kg, #3-1kg, #4-1kg 20.00           kgs. 6,500.00            900.00             500.00            100.00              1,500.00                 780.00                2,280.00           8,780.00                     439.00              

C.1.4 Beam and Roof Beam

C.1.4.1 Cement 169.00        bags 54,925.00          7,605.00          4,225.00         845.00              12,675.00               6,591.00             19,266.00         74,191.00                   439.00              

C.1.4.2 Sand 10.00           cum 18,200.00          2,520.00          1,400.00         280.00              4,200.00                 2,184.00             6,384.00           24,584.00                   2,458.40           

C.1.4.3 Gravel 19.00           cum 41,990.00          5,814.00          3,230.00         646.00              9,690.00                 5,038.80             14,728.80         56,718.80                   2,985.20           

C.1.4.4 16mmø x 6.0m deformed bar 268.00        pcs 177,684.00        24,602.40        13,668.00       2,733.60           41,004.00               21,322.08           62,326.08         240,010.08                 895.56              

C.1.4.5 10mmø x 6.0m deformed bar 513.00        pcs 206,739.00        28,625.40        15,903.00       3,180.60           47,709.00               24,808.68           72,517.68         279,256.68                 544.36              

C.1.4.6 # 16 GI Wire 117.10        kgs. 10,864.66          1,504.34          835.74            167.15              2,507.23                 1,303.76             3,810.99           14,675.64                   125.33              

C.1.4.7 1/2" thk x 4' x 8' phenolic board 30.00           pcs 31,200.00          4,320.00          2,400.00         480.00              7,200.00                 3,744.00             10,944.00         42,144.00                   1,404.80           

C.1.4.8 2" x 3" x 12' Coco Lumber 110.00        pcs 35,750.00          4,950.00          2,750.00         550.00              8,250.00                 4,290.00             12,540.00         48,290.00                   439.00              

C.1.4.9 Assorted CWN # 1 1/2-1kg, #3-1kg, #4-1kg 20.00           kgs. 6,500.00            900.00             500.00            100.00              1,500.00                 780.00                2,280.00           8,780.00                     439.00              

C.1.5 Slab on Grade t = 100mm

C.1.5.1 Cement 171.00        bags 55,575.00          7,695.00          4,275.00         855.00              12,825.00               6,669.00             19,494.00         75,069.00                   439.00              

C.1.5.2 Sand 9.45             cu.m. 17,199.00          2,381.40          1,323.00         264.60              3,969.00                 2,063.88             6,032.88           23,231.88                   2,458.40           

C.1.5.3 Gravel 18.90           cu.m. 41,769.00          5,783.40          3,213.00         642.60              9,639.00                 5,012.28             14,651.28         56,420.28                   2,985.20           

C.1.5.4 10mmø x 6.0m deformed bar 12.00           pcs. 4,836.00            669.60             372.00            74.40                1,116.00                 580.32                1,696.32           6,532.32                     544.36              

C.1.6 Suspended Slab t = 125mm

C.1.6.1 Cement 189.00        bags 61,425.00          8,505.00          4,725.00         945.00              14,175.00               7,371.00             21,546.00         82,971.00                   439.00              

C.1.6.2 Sand 10.47           cu.m. 19,055.40          2,638.44          1,465.80         293.16              4,397.40                 2,286.65             6,684.05           25,739.45                   2,458.40           

C.1.6.3 Gravel 20.94           cu.m. 46,277.40          6,407.64          3,559.80         711.96              10,679.40               5,553.29             16,232.69         62,510.09                   2,985.20           

C.1.6.4 3/4" thk x 4' x 8' phenolic board 58.00           pcs. 75,400.00          10,440.00        5,800.00         1,160.00           17,400.00               9,048.00             26,448.00         101,848.00                 1,756.00           

C.1.6.5 2" x 2" x 12' Coco Lumber 290.00        pcs. 94,250.00          13,050.00        7,250.00         1,450.00           21,750.00               11,310.00           33,060.00         127,310.00                 439.00              

C.1.6.6 2" x 3" x 12' Coco Lumber 145.00        pcs. 47,125.00          6,525.00          3,625.00         725.00              10,875.00               5,655.00             16,530.00         63,655.00                   439.00              

C.1.6.7 Assorted CWN # 1 1/2-2kgs, #3-2kgs, #4-1kg 20.00           kgs. 6,500.00            900.00             500.00            100.00              1,500.00                 780.00                2,280.00           8,780.00                     439.00              

C.1.6.8 # 16 GI Wire 122.16        kgs. 11,334.13          1,569.34          871.86            174.37              2,615.57                 1,360.10             3,975.66           15,309.79                   125.33              

C.1.6.9 10mmø x 6.0m deformed bar 112.00        pcs. 45,136.00          6,249.60          3,472.00         694.40              10,416.00               5,416.32             15,832.32         60,968.32                   544.36              

C.1.7 Masonry Works (including catch basin)

C.1.7.1 Cement 739.00        bags 240,175.00        33,255.00        18,475.00       3,695.00           55,425.00               28,821.00           84,246.00         324,421.00                 439.00              

C.1.7.2 Sand 35.88           cum 65,301.60          9,041.76          5,023.20         1,004.64           15,069.60               7,836.19             22,905.79         88,207.39                   2,458.40           

C.1.7.3 12mmø x 6.0m deformed bar 491.00        pcs 268,086.00        37,119.60        20,622.00       4,124.40           61,866.00               32,170.32           94,036.32         362,122.32                 737.52              

C.1.7.4 # 16 GI Wire 25.10           kgs. 2,328.80            322.45             179.14            35.83                537.42                    279.46                816.87              3,145.68                     125.33              

C.1.7.5 4'' CHB 2,239.00     pcs 46,571.20          6,448.32          3,582.40         716.48              10,747.20               5,588.54             16,335.74         62,906.94                   28.10                

C.1.7.6 5'' CHB 5,608.00     pcs 182,260.00        25,236.00        14,020.00       2,804.00           42,060.00               21,871.20           63,931.20         246,191.20                 43.90                

D.1 Ceiling works
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D.1.1 3/4'' Gypsum Board 1.2 x 2.4m 126.00        pcs 67,649.40          9,366.84          5,203.80         1,040.76           15,611.40               8,117.93             23,729.33         91,378.73                   725.23              

D.1.2 2 x 3'' Metal Furring 1,351.00     pcs 201,974.50        27,965.70        15,536.50       3,107.30           46,609.50               24,236.94           70,846.44         272,820.94                 201.94              

D.1.3 Black Screw 1'' 10.00           box 2,080.00            288.00             160.00            32.00                480.00                    249.60                729.60              2,809.60                     280.96              

D.1.4 2'' Paper Tape / Mesh Tape 15.00           pcs. 1,462.50            202.50             112.50            22.50                337.50                    175.50                513.00              1,975.50                     131.70              

D.1.5 Blind Rivet 10.00           box 1,950.00            270.00             150.00            30.00                450.00                    234.00                684.00              2,634.00                     263.40              

D.1.6 Skimcoat 35.00           bags 25,025.00          3,465.00          1,925.00         385.00              5,775.00                 3,003.00             8,778.00           33,803.00                   965.80              

D.1.7 Flat Latex (Boysen) 36.00           gallons 7,371.00            1,020.60          567.00            113.40              1,701.00                 884.52                2,585.52           9,956.52                     276.57              

D.1.8   UB Boral #888 2.00             bags 1,768.00            244.80             136.00            27.20                408.00                    212.16                620.16              2,388.16                     1,194.08           

D.1.9   Paint Roller 1.00             ls 2,600.00            360.00             200.00            40.00                600.00                    312.00                912.00              3,512.00                     3,512.00           

D.1.10   Paint Brush 1.00             ls 2,600.00            360.00             200.00            40.00                600.00                    312.00                912.00              3,512.00                     3,512.00           

D.1.11   Sand Paper #100 1.00             ls 2,600.00            360.00             200.00            40.00                600.00                    312.00                912.00              3,512.00                     3,512.00           

D.1.12   4'' Grinding Disc 10.00           pcs 975.00               135.00             75.00              15.00                225.00                    117.00                342.00              1,317.00                     131.70              

D.1.13   4'' Cutting Disc 10.00           pcs 975.00               135.00             75.00              15.00                225.00                    117.00                342.00              1,317.00                     131.70              

D.2 Painting Works

D.2.1 Skimcoat 52.00           bags 37,180.00          5,148.00          2,860.00         572.00              8,580.00                 4,461.60             13,041.60         50,221.60                   965.80              

D.2.2 Semi Gloss (Boysen) 108.00        gallons 22,113.00          3,061.80          1,701.00         340.20              5,103.00                 2,653.56             7,756.56           29,869.56                   276.57              

D.2.3 Flat Latex 108.00        gallons 22,113.00          3,061.80          1,701.00         340.20              5,103.00                 2,653.56             7,756.56           29,869.56                   276.57              

D.2.4 Waterproofing 108.00        gallons 22,113.00          3,061.80          1,701.00         340.20              5,103.00                 2,653.56             7,756.56           29,869.56                   276.57              

D.2.5 Paint Roller 1.00             ls 2,600.00            360.00             200.00            40.00                600.00                    312.00                912.00              3,512.00                     3,512.00           

D.2.6 Paint Brush 1.00             ls 2,600.00            360.00             200.00            40.00                600.00                    312.00                912.00              3,512.00                     3,512.00           

D.2.7 Sand Paper # 100 1.00             ls 2,600.00            360.00             200.00            40.00                600.00                    312.00                912.00              3,512.00                     3,512.00           

D.3 Tiling works

D.3.1 Vinyl Floor Tiles 15 x 90cm 1,232.00     pcs 192,192.00        26,611.20        14,784.00       2,956.80           44,352.00               23,063.04           67,415.04         259,607.04                 210.72              

D.3.2 Tile adhesive for vinyl flooring 25.00           gallons 23,725.00          3,285.00          1,825.00         365.00              5,475.00                 2,847.00             8,322.00           32,047.00                   1,281.88           

D.3.3 Ceramic Tiles 40x40cm 1,039.00     pcs 243,126.00        33,663.60        18,702.00       3,740.40           56,106.00               29,175.12           85,281.12         328,407.12                 316.08              

D.3.4 Tile Adhesive 37.00           bags 26,455.00          3,663.00          2,035.00         407.00              6,105.00                 3,174.60             9,279.60           35,734.60                   965.80              

D.3.5 Tile Grout 23.00           bags 4,485.00            621.00             345.00            69.00                1,035.00                 538.20                1,573.20           6,058.20                     263.40              

D.4 Roofing Works

D.4.1 Angle Bar 2'' x 2'' x 1/8 x 6m 58.00           pcs 97,567.60          13,509.36        7,505.20         1,501.04           22,515.60               11,708.11           34,223.71         131,791.31                 2,272.26           

D.4.2 C Purlins 2'' x 3'' x 2.0mm x 6m 52.00           pcs 66,248.00          9,172.80          5,096.00         1,019.20           15,288.00               7,949.76             23,237.76         89,485.76                   1,720.88           

D.4.3 Welding Rod 30.00           box 7,995.00            1,107.00          615.00            123.00              1,845.00                 959.40                2,804.40           10,799.40                   359.98              

D.4.4 Prepainted Roofsheets Rib Type .5mm thk 173.00        mtrs 62,972.00          8,719.20          4,844.00         968.80              14,532.00               7,556.64             22,088.64         85,060.64                   491.68              

D.4.5 Flushing 42.00           mtrs 9,555.00            1,323.00          735.00            147.00              2,205.00                 1,146.60             3,351.60           12,906.60                   307.30              

D.4.6 Concrete Gutter 46.00           mtrs 209,300.00        28,980.00        16,100.00       3,220.00           48,300.00               25,116.00           73,416.00         282,716.00                 6,146.00           

D.4.7 RidgeRolls 12.00           mts 2,730.00            378.00             210.00            42.00                630.00                    327.60                957.60              3,687.60                     307.30              

D.4.8 Insulation 5mm thk 209.00        mtrs 24,724.70          3,423.42          1,901.90         380.38              5,705.70                 2,966.96             8,672.66           33,397.36                   159.80              

D.4.9 Tekscrew 1,250.00     pcs 1,625.00            225.00             125.00            25.00                375.00                    195.00                570.00              2,195.00                     1.76                  

D.5 Doors

D.5.1 D1 - 0.90m x 2.10m Awning Glass Door 9.00             pcs 93,600.00          12,960.00        7,200.00         1,440.00           21,600.00               11,232.00           32,832.00         126,432.00                 14,048.00        

D.5.2 D2 - 0.80m x 2.10m PVC Flush Door 3.00             pcs 19,500.00          2,700.00          1,500.00         300.00              4,500.00                 2,340.00             6,840.00           26,340.00                   8,780.00           

D.5.3 D3 - 1.00m x 2.10m Sliding Glass Door 4.00             pcs 52,000.00          7,200.00          4,000.00         800.00              12,000.00               6,240.00             18,240.00         70,240.00                   17,560.00        

D.6 Windows

D.6.1 W1 - Alum. Fixed temp. glass 10mm thk 1.00             pc 26,000.00          3,600.00          2,000.00         400.00              6,000.00                 3,120.00             9,120.00           35,120.00                   35,120.00        

D.6.2 W2 - Alum. Fixed temp. glass 10mm thk 1.00             pc 39,000.00          5,400.00          3,000.00         600.00              9,000.00                 4,680.00             13,680.00         52,680.00                   52,680.00        

D.6.3 W3 - Alum. Fixed temp. glass 10mm thk 1.00             pc 65,000.00          9,000.00          5,000.00         1,000.00           15,000.00               7,800.00             22,800.00         87,800.00                   87,800.00        
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D.6.4 W4 - Alum. Fixed temp. glass 10mm thk 1.00             pc 13,000.00          1,800.00          1,000.00         200.00              3,000.00                 1,560.00             4,560.00           17,560.00                   17,560.00        

D.7 Interior Partitions and Board-up

D.7.1 Aluminum Framed Glass Partition 77.07           sqm 150,286.50        20,808.90        11,560.50       2,312.10           34,681.50               18,034.38           52,715.88         203,002.38                 2,634.00           

D.7.2 Metal furring 2 x 3 '' 200.00        pcs 29,900.00          4,140.00          2,300.00         460.00              6,900.00                 3,588.00             10,488.00         40,388.00                   201.94              

D.7.3 Gypsum board 30.00           pcs 16,107.00          2,230.20          1,239.00         247.80              3,717.00                 1,932.84             5,649.84           21,756.84                   725.23              

D.7.4 Black Screw 1'' 3.00             box 624.00               86.40               48.00              9.60                  144.00                    74.88                  218.88              842.88                        280.96              

D.8 Stairworks

D.8.1 Tubular 2 x 2'' x 6m 11.00           pcs 32,175.00          4,455.00          2,475.00         495.00              7,425.00                 3,861.00             11,286.00         43,461.00                   3,951.00           

D.8.2 Welding Rod 3.00             box 799.50               110.70             61.50              12.30                184.50                    95.94                  280.44              1,079.94                     359.98              

D.8.3 Steel Putty 2.00             can 325.00               45.00               25.00              5.00                  75.00                      39.00                  114.00              439.00                        219.50              

D.8.4 Sanding Paper #100 10.00           pcs 260.00               36.00               20.00              4.00                  60.00                      31.20                  91.20                351.20                        35.12                

D.8.5 Paint - Boysen 1.00             gallons 204.75               28.35               15.75              3.15                  47.25                      24.57                  71.82                276.57                        276.57              

D.8.6 Ceramic Tiles 60 x 60cm 35.00           pcs 15,925.00          2,205.00          1,225.00         245.00              3,675.00                 1,911.00             5,586.00           21,511.00                   614.60              

D.8.7 Tile adhesive 18.00           bag 12,870.00          1,782.00          990.00            198.00              2,970.00                 1,544.40             4,514.40           17,384.40                   965.80              

D.8.8 Cement 15.00           bag 4,875.00            675.00             375.00            75.00                1,125.00                 585.00                1,710.00           6,585.00                     439.00              

E. Electrical Works

E.1 Panel Board

E.1.1 Enclosure Panel Board 18 Branches (verify size to designer) 1.00             unit 39,000.00          5,400.00          3,000.00         600.00              9,000.00                 4,680.00             13,680.00         52,680.00                   52,680.00        

E.1.2 Enclosure Panel Board 17 Branches (verify size to designer) 1.00             unit 39,000.00          5,400.00          3,000.00         600.00              9,000.00                 4,680.00             13,680.00         52,680.00                   52,680.00        

E.1.3 100 Amps. Circuit Breaker (Main)(Verify size todesigner) 2.00             set 13,000.00          1,800.00          1,000.00         200.00              3,000.00                 1,560.00             4,560.00           17,560.00                   8,780.00           

E.1.4 20 Amps. Circuit Breaker 21.00           pcs 10,510.50          1,455.30          808.50            161.70              2,425.50                 1,261.26             3,686.76           14,197.26                   676.06              

E.1.5 15 Amps. Circuit Breaker 12.00           pcs 5,460.00            756.00             420.00            84.00                1,260.00                 655.20                1,915.20           7,375.20                     614.60              

E.2 Lighting Fixtures -                          

E.2.1 Pinlights 6watts 124.00        pcs 40,300.00          5,580.00          3,100.00         620.00              9,300.00                 4,836.00             14,136.00         54,436.00                   439.00              

E.2.2 Strip lights with adaptor 1.00             box 3,250.00            450.00             250.00            50.00                750.00                    390.00                1,140.00           4,390.00                     4,390.00           

E.2.3 Center lights/Chandelier 1.00             pcs 5,525.00            765.00             425.00            85.00                1,275.00                 663.00                1,938.00           7,463.00                     7,463.00           

E.2.4 Exhaust Fan (Ceiling Mounted) 3.00             pcs 5,066.10            701.46             389.70            77.94                1,169.10                 607.93                1,777.03           6,843.13                     2,281.04           

E.3 Wiring Devices (Complete w/ Cover)

E.3.1 Switches

E.3.2 One-Gang Switch Wide Series 4.00             pcs 546.00               75.60               42.00              8.40                  126.00                    65.52                  191.52              737.52                        184.38              

E.3.3 Two-Gang Switch Wide Series 11.00           pcs 2,145.00            297.00             165.00            33.00                495.00                    257.40                752.40              2,897.40                     263.40              

E.3.4 Three-Gang Switch Wide Series 7.00             pcs 1,729.00            239.40             133.00            26.60                399.00                    207.48                606.48              2,335.48                     333.64              

E.3.5 Outlets

E.3.6 Duplex Convenience Outlet 32.00           pcs 5,990.40            829.44             460.80            92.16                1,382.40                 718.85                2,101.25           8,091.65                     252.86              

E.3.7 Duplex Convenience Outlet 52.00           pcs 74,360.00          10,296.00        5,720.00         1,144.00           17,160.00               8,923.20             26,083.20         100,443.20                 1,931.60           

E.4 Conduits, Boxes, and Fittings

E.4.1 2'' x 4' x 2-1/8''D Utility Box #18 103.00        pcs 4,686.50            648.90             360.50            72.10                1,081.50                 562.38                1,643.88           6,330.38                     61.46                

E.4.2 4'' Octagonal x 2-1/8''D Box 50.00           pcs 2,275.00            315.00             175.00            35.00                525.00                    273.00                798.00              3,073.00                     61.46                

E.4.3 20mm x 3300mm PVC Conduit 30.00           pcs 1,844.70            255.42             141.90            28.38                425.70                    221.36                647.06              2,491.76                     83.06                

E.4.4 20mm PVCAdopter 20.00           pcs 2,470.00            342.00             190.00            38.00                570.00                    296.40                866.40              3,336.40                     166.82              

E.5 Wires

E.5.1 # 3.25mm2 THHN 50m 3.00             box 5,538.00            766.80             426.00            85.20                1,278.00                 664.56                1,942.56           7,480.56                     2,493.52           

E.5.2 # 2.0mm2 THHN 50m 4.00             box 5,720.00            792.00             440.00            88.00                1,320.00                 686.40                2,006.40           7,726.40                     1,931.60           

E.5.3 # 14mm2 THHN 50m 1.00             box 6,539.00            905.40             503.00            100.60              1,509.00                 784.68                2,293.68           8,832.68                     8,832.68           

E.6 Miscellaneous
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E.6.1 Electrical Tapes 60.00           pcs 4,680.00            648.00             360.00            72.00                1,080.00                 561.60                1,641.60           6,321.60                     105.36              

E.6.2 PVC Cement (400cc/can) 5.00             can 1,891.50            261.90             145.50            29.10                436.50                    226.98                663.48              2,554.98                     511.00              

E.6.3 Butane Gas 5.00             pcs 682.50               94.50               52.50              10.50                157.50                    81.90                  239.40              921.90                        184.38              

E.6.4 G.I. Wire 10.00           kgs 927.81               128.47             71.37              14.27                214.11                    111.34                325.45              1,253.26                     125.33              

E.6.5 1/2'' PVC Flexible Conduit 50.00           m 471.25               65.25               36.25              7.25                  108.75                    56.55                  165.30              636.55                        12.73                

E.6.6 1/2'' PVC Flexible Connector 20.00           pcs 2,470.00            342.00             190.00            38.00                570.00                    296.40                866.40              3,336.40                     166.82              

E.7 Airconditioning Unit

E.7.1 1hp Window Type ACU 3.00             set 198,900.00        27,540.00        15,300.00       3,060.00           45,900.00               23,868.00           69,768.00         268,668.00                 89,556.00        

E.7.2 3/4hp Wall Mounted Split Type ACU 3.00             set 161,070.00        22,302.00        12,390.00       2,478.00           37,170.00               19,328.40           56,498.40         217,568.40                 72,522.80        

E.7.3 1hp Wall Mounted Split Type ACU 1.00             set 58,630.00          8,118.00          4,510.00         902.00              13,530.00               7,035.60             20,565.60         79,195.60                   79,195.60        

E.7.4 2hp Floor Mounted Split Type ACU 7.00             set 647,920.00        89,712.00        49,840.00       9,968.00           149,520.00             77,750.40           227,270.40       875,190.40                 125,027.20      

E.8 Security

E.8.1 CCTV 1.00             lot 195,000.00        27,000.00        15,000.00       3,000.00           45,000.00               23,400.00           68,400.00         263,400.00                 263,400.00      

F Plumbing & Sanitary Works

F.1 Plumbing Fixtures

F.1.1 Water Closet with complete accesorries 3.00             set 39,000.00          5,400.00          3,000.00         600.00              9,000.00                 4,680.00             13,680.00         52,680.00                   17,560.00        

F.1.2 Lavatory with  Pop-up Drain and P-Trap 3.00             set 21,450.00          2,970.00          1,650.00         330.00              4,950.00                 2,574.00             7,524.00           28,974.00                   9,658.00           

F.1.3 Urinal with complete accesorries 2.00             set 19,500.00          2,700.00          1,500.00         300.00              4,500.00                 2,340.00             6,840.00           26,340.00                   13,170.00        

F.1.4 Faucet with adaptor 3.00             set 1,950.00            270.00             150.00            30.00                450.00                    234.00                684.00              2,634.00                     878.00              

F.1.5 Tissue Holder 3.00             set 1,755.00            243.00             135.00            27.00                405.00                    210.60                615.60              2,370.60                     790.20              

F.1.6 Angle Valve 4.00             pcs 780.00               108.00             60.00              12.00                180.00                    93.60                  273.60              1,053.60                     263.40              

F.2 Plumbing Fittings

F.2.1 Neltex PVC Pipe 2'' 3.00             pcs 655.20               90.72               50.40              10.08                151.20                    78.62                  229.82              885.02                        295.01              

F.2.2 Neltex PVC Pipe 4'' 43.00           pcs 24,707.80          3,421.08          1,900.60         380.12              5,701.80                 2,964.94             8,666.74           33,374.54                   776.15              

F.2.3 PPR Pipe 3/4'' 50.00           mts 26,390.00          3,654.00          2,030.00         406.00              6,090.00                 3,166.80             9,256.80           35,646.80                   712.94              

F.2.4 PVC Elbow 10.00           pcs 1,196.00            165.60             92.00              18.40                276.00                    143.52                419.52              1,615.52                     161.55              

F.2.5 PVC Wye 7.00             pcs 500.50               69.30               38.50              7.70                  115.50                    60.06                  175.56              676.06                        96.58                

F.2.6 PVC Tee 12.00           pcs 1,653.60            228.96             127.20            25.44                381.60                    198.43                580.03              2,233.63                     186.14              

F.2.7 PVC Solvent 5.00             can 1,891.50            261.90             145.50            29.10                436.50                    226.98                663.48              2,554.98                     511.00              

G Specialties

G.1 Modular Cabinet

G.1.1 Marine Plywood 2 x 4m x 3/4'' 32.00           pcs 87,609.60          12,130.56        6,739.20         1,347.84           20,217.60               10,513.15           30,730.75         118,340.35                 3,698.14           

G.1.2 Formica Laminates 32.00           pcs 68,640.00          9,504.00          5,280.00         1,056.00           15,840.00               8,236.80             24,076.80         92,716.80                   2,897.40           

G.1.3 Pressing Roller 2.00             pcs 4,680.00            648.00             360.00            72.00                1,080.00                 561.60                1,641.60           6,321.60                     3,160.80           

G.1.4 Liston 1/2'' x 3ft 13.00           pcs 1,859.00            257.40             143.00            28.60                429.00                    223.08                652.08              2,511.08                     193.16              

G.1.5 Hinges 72.00           pcs 9,828.00            1,360.80          756.00            151.20              2,268.00                 1,179.36             3,447.36           13,275.36                   184.38              

G.1.6 Handles 24.00           pcs 14,040.00          1,944.00          1,080.00         216.00              3,240.00                 1,684.80             4,924.80           18,964.80                   790.20              

G.1.7 Wood Glue 2.00             can 327.60               45.36               25.20              5.04                  75.60                      39.31                  114.91              442.51                        221.26              

G.1.8 Screws 216.00        pcs 702.00               97.20               54.00              10.80                162.00                    84.24                  246.24              948.24                        4.39                  

G.1.9 Cutting Saw 5.00             pcs 2,925.00            405.00             225.00            45.00                675.00                    351.00                1,026.00           3,951.00                     790.20              

G.1.10 Nails 2.00             kgs 650.00               90.00               50.00              10.00                150.00                    78.00                  228.00              878.00                        439.00              

TOTAL PROJECT COST 7,402,780.06    1,025,000.32   569,444.62     113,888.92      1,708,333.86          888,333.61         2,596,667.47    9,999,447.53       
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