
CALAMBA WATER DISTRICT
Engineering and Maintenance Division

DETAILED ESTIMATE SHEET

PROJECT              :           Supply of Labor and Materials for the Rehabilitation of Water line
LOCATION           :            National Road, Brgys. Bucal-Pansol-Bagong Kalsada, Calamba City
DATE                    :             Feb. 28, 2022
MEASUREMENT  :

    250mmØ PVC Pipe     
    150mmØ PVC Pipe     
    250mmØ Steel Pipe   

ITEM
NO.

DESCRIPTION QTY UNIT
 EST

DIRECT
 COST 

MARK-UP PERCENT  TOTAL
MARK-UP 

VAT
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INDIRECT 
COST

TOTAL
PROJECT

COST UNIT COSTOCM Profit
MOB/

DEMOB
MATERIALS 18% 10% 2% 12%

A. Distribution Lines

1    250mm Ø uPVC Pipe, C-150 593 pcs      14,015,206.82   2,522,737.23  1,401,520.68    280,304.14   4,204,562.04 ##########      6,390,934.31      20,406,141.12     34,411.71 

2    250mm Ø x 45° CI Elbow M/M 14 pcs           388,930.61         70,007.51        38,893.06         7,778.61      116,679.18      60,673.17         177,352.36            566,282.96     40,448.78 

3    250mm Ø x 45° CI Elbow M/F 4 pcs           100,596.97         18,107.45        10,059.70         2,011.94        30,179.09      15,693.13            45,872.22            146,469.19     36,617.30 

4    250mm Ø  CI Tee M/M 3 pcs              79,750.56         14,355.10          7,975.06         1,595.01        23,925.17      12,441.09            36,366.25            116,116.81     38,705.60 

5    250mmØ x  150mmØ CI  Reducer M/M 6 pc              89,784.14         16,161.14          8,978.41         1,795.68        26,935.24      14,006.33            40,941.57            130,725.70     21,787.62 

6    250mmØ x 150mmØ CI Tee Reducer M/M 4 pcs           101,729.97         18,311.39        10,173.00         2,034.60        30,518.99      15,869.88            46,388.87            148,118.83     37,029.71 

7    250mmØ x 100mmØ CI Tee Reducer M/M 3 pcs              75,454.78         13,581.86          7,545.48         1,509.10        22,636.43      11,770.95            34,407.38            109,862.16     36,620.72 

8    250mmØ x 75mmØ CI Tee Reducer M/M 2 pcs              49,880.08           8,978.41          4,988.01            997.60        14,964.02         7,781.29            22,745.31              72,625.39     36,312.70 

9    250mmØ x 50mmØ CI Tee Reducer M/M 4 pcs              98,655.36         17,757.97          9,865.54         1,973.11        29,596.61      15,390.24            44,986.85            143,642.21     35,910.55 

10    250mmØ Sleeve Type Coupling 21 pcs           330,213.39         59,438.41        33,021.34         6,604.27        99,064.02      51,513.29         150,577.31            480,790.70     22,894.80 

11    250mmØ End Cap 1 pc                9,356.31           1,684.14             935.63            187.13           2,806.89         1,459.58              4,266.48              13,622.79     13,622.79 

12    250mmØ x 50mmØ  Saddle Clamp 4 pcs              14,880.19           2,678.43          1,488.02            297.60           4,464.06         2,321.31              6,785.36              21,665.55       5,416.39 

13    150mm Ø uPVC Pipe, C-150 31 pcs           314,349.85         56,582.97        31,434.99         6,287.00        94,304.96      49,038.58         143,343.53            457,693.38     14,764.30 

14    150mm Ø x 90° CI Elbow M/M 5 pcs              59,830.41         10,769.47          5,983.04         1,196.61        17,949.12         9,333.54            27,282.66              87,113.07     17,422.61 

15    150mm Ø  CI Tee M/M 3 pcs              32,092.48           5,776.65          3,209.25            641.85           9,627.74         5,006.43            14,634.17              46,726.64     15,575.55 

16     150mmØ x 75mmØ CI Tee Reducer, M/M 1 pcs              10,640.89           1,915.36          1,064.09            212.82           3,192.27         1,659.98              4,852.25              15,493.14     15,493.14 
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17     150mmØ x 50mmØ CI Tee Reducer, M/M 1 pcs              10,520.31           1,893.66          1,052.03            210.41           3,156.09         1,641.17              4,797.26              15,317.57     15,317.57 

18    150mmØ Sleeve Type Coupling 6 pcs              42,206.74           7,597.21          4,220.67            844.13        12,662.02         6,584.25            19,246.27              61,453.01     10,242.17 

19    150mmØ End Cap 1 pc                9,777.11           1,759.88             977.71            195.54           2,933.13         1,525.23              4,458.36              14,235.47     14,235.47 

20    100mm Ø uPVC Pipe, C-150 1 lm                   887.34              159.72               88.73              17.75              266.20            138.42                 404.63                1,291.96       1,291.96 

21    100mm Ø x 90° CI Elbow M/M 2 pcs              12,004.97           2,160.89          1,200.50            240.10           3,601.49         1,872.78              5,474.27              17,479.24       8,739.62 

22    100mm Ø Gibault 2 pc                4,926.08              886.70             492.61              98.52           1,477.83            768.47              2,246.29                7,172.38       3,586.19 

23    75mm Ø uPVC Pipe, C-150 8 lm                4,256.35              766.14             425.64              85.13           1,276.91            663.99              1,940.90                6,197.25          774.66 

24    75mm Ø x 90° CI Elbow M/M 7 pcs              37,384.04           6,729.13          3,738.40            747.68        11,215.21         5,831.91            17,047.12              54,431.16       7,775.88 

25    75mm Ø  CI Tee M/M 1 pc                5,633.92           1,014.11             563.39            112.68           1,690.18            878.89              2,569.07                8,202.99       8,202.99 

26    75mm Ø Gibault 4 pcs                5,650.29           1,017.05             565.03            113.01           1,695.09            881.44              2,576.53                8,226.82       2,056.70 

27    50mm Ø uPVC Pipe, C-150 14 lms                4,727.08              850.87             472.71              94.54           1,418.12            737.42              2,155.55                6,882.62          491.62 

28    50mm Ø x 90° CI Elbow M/M 6 pcs              28,637.83           5,154.81          2,863.78            572.76           8,591.35         4,467.50            13,058.85              41,696.68       6,949.45 

29    50mm Ø x 45° CI Elbow M/M 2 pcs                8,300.82           1,494.15             830.08            166.02           2,490.25         1,294.93              3,785.17              12,085.99       6,043.00 

30    50mm Ø Gibault 9 pcs              10,494.61           1,889.03          1,049.46            209.89           3,148.38         1,637.16              4,785.54              15,280.15       1,697.79 

31    50mm Ø Male Adaptor 1 pc                   430.24                 77.44               43.02                8.60              129.07              67.12                 196.19                   626.44          626.44 

32    50mm Ø x 90° GI Elbow 1 pcs                   319.26                 57.47               31.93                6.39                95.78              49.80                 145.58                   464.85          464.85 

33    50mm Ø x 45° GI Elbow, 6 pcs                1,915.57              344.80             191.56              38.31              574.67            298.83                 873.50                2,789.08          464.85 

34    63mm OF PE Pipe 137 lms              33,583.36           6,045.00          3,358.34            671.67        10,075.01         5,239.00            15,314.01              48,897.37          356.92 

35    300mmØ x 250mmØ CI Tee Reducer M/M 1 pc              38,137.72           6,864.79          3,813.77            762.75        11,441.32         5,949.48            17,390.80              55,528.53     55,528.53 

36    300mmØ Sleeve Type Coupling 1 pc              21,113.34           3,800.40          2,111.33            422.27           6,334.00         3,293.68              9,627.68              30,741.03     30,741.03 

37    250mm Ø Steel Pipe 7 pcs           493,658.69         88,858.56        49,365.87         9,873.17      148,097.61      77,010.76         225,108.36            718,767.05   102,681.01 

38    250mm Ø x 45° Steel Elbow 4 pcs              25,960.00           4,672.80          2,596.00            519.20           7,788.00         4,049.76            11,837.76              37,797.76       9,449.44 

39    100mm Ø GI Pipe 4 lms              14,711.40           2,648.05          1,471.14            294.23           4,413.42         2,294.98              6,708.40              21,419.80       5,354.95 

40    75mm Ø GI Pipe 1 lm                3,014.00              542.52             301.40              60.28              904.20            470.18              1,374.38                4,388.38       4,388.38 

41    50mm Ø GI Pipe 26 lms              41,802.24           7,524.40          4,180.22            836.04        12,540.67         6,521.15            19,061.82              60,864.06       2,340.93 

42    250mm Ø CI Gate Valve M/M 5 pcs           366,616.65         65,991.00        36,661.67         7,332.33      109,985.00      57,192.20         167,177.19            533,793.85   106,758.77 

43    150mm Ø CI Gate Valve M/M 2 pcs              49,375.76           8,887.64          4,937.58            987.52        14,812.73         7,702.62            22,515.35              71,891.11     35,945.55 
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44    100mm Ø CI Gate Valve M/M 1 pc              16,791.43           3,022.46          1,679.14            335.83           5,037.43         2,619.46              7,656.89              24,448.32     24,448.32 

45    100mm Ø CI Gate Valve M/F 1 pc              16,358.42           2,944.52          1,635.84            327.17           4,907.53         2,551.91              7,459.44              23,817.86     23,817.86 

46    75mm Ø CI Gate Valve M/M 1 pcs              10,980.41           1,976.47          1,098.04            219.61           3,294.12         1,712.94              5,007.07              15,987.47     15,987.47 

47    75mm Ø CI Gate Valve, M/F 1 pc              10,823.99           1,948.32          1,082.40            216.48           3,247.20         1,688.54              4,935.74              15,759.73     15,759.73 

48    50mm Ø CI Gate Valve M/M 3 pc              28,499.83           5,129.97          2,849.98            570.00           8,549.95         4,445.97            12,995.92              41,495.76     13,831.92 

49    50mm Ø CI Gate Valve F/F 3 pc              22,807.28           4,105.31          2,280.73            456.15           6,842.19         3,557.94            10,400.12              33,207.40     11,069.13 

50    50mm Ø Brass Gate valve 2 pc                4,883.69              879.06             488.37              97.67           1,465.11            761.86              2,226.96                7,110.65       3,555.33 

51    250mmØ Combination Flange 4 pcs              15,177.87           2,732.02          1,517.79            303.56           4,553.36         2,367.75              6,921.11              22,098.98       5,524.75 

52    250mmØ Flange Gasket 4 pcs                1,509.84              271.77             150.98              30.20              452.95            235.54                 688.49                2,198.33          549.58 

53    100mm Ø Companion Flange 1 pc                1,169.22              210.46             116.92              23.38              350.77            182.40                 533.16                1,702.38       1,702.38 

54    100mm Ø Flange Gasket 1 pc                   210.41                 37.87               21.04                4.21                63.12              32.82                   95.95                   306.36          306.36 

55    75mm Ø Companion Flange 1 pc                   691.42              124.46               69.14              13.83              207.43            107.86                 315.29                1,006.70       1,006.70 

56    75mm Ø Flange Gasket 1 pc                   147.20                 26.50               14.72                2.94                44.16              22.96                   67.13                   214.33          214.33 

57    50mm Ø Companion Flange 6 pcs                2,893.32              520.80             289.33              57.87              868.00            451.36              1,319.35                4,212.67          702.11 

58    50mm Ø Flange Gasket 6 pcs                   695.00              125.10               69.50              13.90              208.50            108.42                 316.92                1,011.92          168.65 

59    3/4"Ø x 3" Hex. Bolts, Nuts & Washer 40 pcs                7,725.79           1,390.64             772.58            154.52           2,317.74         1,205.22              3,522.96              11,248.76          281.22 

60    5/8"Ø x 3" Hex. Bolts, Nuts & Washer 40 pcs                4,549.49              818.91             454.95              90.99           1,364.85            709.72              2,074.57                6,624.06          165.60 

61    Valve Box  Cover with gasket 19 pcs              32,972.03           5,934.96          3,297.20            659.44           9,891.61         5,143.64            15,035.24              48,007.27       2,526.70 

62    150mmØ PVC Pipe 3 pcs                1,001.38              180.25             100.14              20.03              300.41            156.22                 456.63                1,458.01          486.00 

63    Cement 3746 bags        1,656,240.77       298,123.34     165,624.08      33,124.82      496,872.23    258,373.56         755,245.79        2,411,486.57          643.75 

64    Sand 379 cu.m        1,206,500.22       217,170.04     120,650.02      24,130.00      361,950.07    188,214.03         550,164.10        1,756,664.32       4,635.00 

65    Gravel 3/4" 417 cu.m        1,474,965.09       265,493.72     147,496.51      29,499.30      442,489.53    230,094.55         672,584.08        2,147,549.17       5,150.00 

B. Clustering Assembly

1    250mmØ x 50mmØ  Saddle Clamp 3 pcs              11,049.62           1,988.93          1,104.96            220.99           3,314.89         1,723.74              5,038.63              16,088.25       5,362.75 

2    250mmØ x 25mmØ Saddle Clamp 46 pcs              81,831.25         14,729.62          8,183.12         1,636.62        24,549.37      12,765.67            37,315.05            119,146.29       2,590.14 

3    50mmØ x 25mmØ  Saddle Clamp 1 pcs                   373.37                 67.21               37.34                7.47              112.01              58.25                 170.26                   543.62          543.62 

4    63mmOD Male Adaptor 14 pcs                7,635.63           1,374.41             763.56            152.71           2,290.69         1,191.16              3,481.85              11,117.48          794.11 
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5    32mmOD Male Adaptor 90 pcs              12,532.65           2,255.88          1,253.27            250.65           3,759.80         1,955.09              5,714.89              18,247.54          202.75 

6    25mmOD Male Adaptor 2 pcs                   236.79                 42.62               23.68                4.74                71.04              36.94                 107.98                   344.77          172.39 

7    20mmOD Male Adaptor 158 pcs              15,584.58           2,805.22          1,558.46            311.69           4,675.37         2,431.19              7,106.57              22,691.15          143.61 

8    63mmØ OD PE Tubing, SDR 11 25 lms.                5,787.65           1,041.78             578.76            115.75           1,736.29            902.87              2,639.17                8,426.81          337.07 

9    32mmØ OD PE Tubing, SDR 11 212 lms.              17,427.44           3,136.94          1,742.74            348.55           5,228.23         2,718.68              7,946.91              25,374.35          119.69 

10    25mmØ OD PE Tubing, SDR 11 12 lms.                   719.57              129.52               71.96              14.39              215.87            112.25                 328.13                1,047.70             87.31 

11    20mmØ OD PE Tubing, SDR 11 1626 lms.              62,266.39         11,207.95          6,226.64         1,245.33        18,679.92         9,713.56            28,393.47              90,659.86             55.76 

12    50mm Ø Brass Gate valve 6 pcs              13,778.95           2,480.21          1,377.90            275.58           4,133.69         2,149.52              6,283.20              20,062.16       3,343.69 

13    25mm Ø Brass Gate valve 45 pcs              35,292.04           6,352.57          3,529.20            705.84        10,587.61         5,505.56            16,093.17              51,385.21       1,141.89 

14    25mmØ Brass Angle valve with lock wing 2 pcs                2,351.09              423.20             235.11              47.02              705.33            366.77              1,072.10                3,423.18       1,711.59 

15    20mmØ Brass Angle valve with lock wing 5 pcs                3,918.48              705.33             391.85              78.37           1,175.54            611.28              1,786.83                5,705.30       1,141.06 

16   12.5mmØ Brass Angle valve with lock wing 170 pcs              66,614.11         11,990.54          6,661.41         1,332.28        19,984.23      10,391.80            30,376.04              96,990.15          570.53 

17    50mm Ø GI Pipe, Sch. 40 (STD) 5 lms                4,488.23              807.88             448.82              89.76           1,346.47            700.16              2,046.63                6,534.86       1,306.97 

18    25mm Ø GI Pipe, Sch. 40 (STD) 32 lms              10,730.91           1,931.56          1,073.09            214.62           3,219.27         1,674.02              4,893.29              15,624.20          488.26 

19    20mm Ø GI Pipe, Sch. 40(STD) 4 lms                   797.56              143.56               79.76              15.95              239.27            124.42                 363.69                1,161.24          290.31 

20   12.5mm Ø GI Pipe, Sch. 40(STD) 164 lms              28,594.39           5,146.99          2,859.44            571.89           8,578.32         4,460.73            13,039.04              41,633.43          253.86 

21    50mm Ø x 90° GI Elbow 6 pcs                1,455.34              261.96             145.53              29.11              436.60            227.03                 663.64                2,118.98          353.16 

22    25mm Ø x 90° GI Elbow 47 pcs                3,800.06              684.01             380.01              76.00           1,140.02            592.81              1,732.83                5,532.89          117.72 

23    20mm Ø x 90° GI Elbow 5 pcs                   319.69                 57.54               31.97                6.39                95.91              49.87                 145.78                   465.46             93.09 

24    12.5mm Ø x 90° GI Elbow 170 pcs                7,993.69           1,438.86             799.37            159.87           2,398.11         1,247.02              3,645.12              11,638.82             68.46 

25    50mm Ø  GI Tee 7 pcs                2,277.47              409.94             227.75              45.55              683.24            355.28              1,038.52                3,315.99          473.71 

26    25mm Ø  GI Tee 45 pcs                4,862.47              875.25             486.25              97.25           1,458.74            758.55              2,217.29                7,079.76          157.33 

27    50mm Ø  GI CrossTee 21 pcs              15,584.85           2,805.27          1,558.49            311.70           4,675.46         2,431.24              7,106.69              22,691.55       1,080.55 

28    25mm Ø  GI CrossTee 35 pcs                9,350.91           1,683.16             935.09            187.02           2,805.27         1,458.74              4,264.02              13,614.93          389.00 

29    12.5mm Ø Coupling 64 pcs                2,735.81              492.45             273.58              54.72              820.74            426.79              1,247.53                3,983.34             62.24 

30    50mm Ø x 20mmØ GI Bushing Reducer 44 pcs              19,200.54           3,456.10          1,920.05            384.01           5,760.16         2,995.28              8,755.45              27,955.98          635.36 

31    25mm Ø x 20mmØ GI Bushing Reducer 127 pcs              34,581.64           6,224.70          3,458.16            691.63        10,374.49         5,394.74            15,769.23              50,350.87          396.46 
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32    20mm Ø x 12.5Ømm GI Coupling Reducer 170 pcs              12,629.16           2,273.25          1,262.92            252.58           3,788.75         1,970.15              5,758.89              18,388.05          108.16 

33    25mm Ø GI Union Patente 1 pcs                   334.04                 60.13               33.40                6.68              100.21              52.11                 152.32                   486.37          486.37 

34    20mm Ø GI Union Patente 4 pcs                   946.48              170.37               94.65              18.93              283.94            147.65                 431.59                1,378.07          344.52 

35    12.5mm Ø GI Union Patente 64 pcs                8,907.96           1,603.43             890.80            178.16           2,672.39         1,389.64              4,062.03              12,969.99          202.66 

36    50mm Ø GI Plug 2 pcs                   208.99                 37.62               20.90                4.18                62.70              32.60                   95.30                   304.28          152.14 

37    25mm Ø GI Plug 24 pcs                2,533.73              456.07             253.37              50.67              760.12            395.26              1,155.38                3,689.11          153.71 

38    50mm Ø x 100mm long GI Nipple 23 pcs                5,735.23           1,032.34             573.52            114.70           1,720.57            894.70              2,615.26                8,350.49          363.06 

39    25mm Ø x 150mm long GI Nipple 72 pcs              10,857.74           1,954.39          1,085.77            217.15           3,257.32         1,693.81              4,951.13              15,808.88          219.57 

40    25mm Ø x 50mm long GI Nipple 2 pcs                   145.08                 26.11               14.51                2.90                43.52              22.63                   66.16                   211.24          105.62 

41    20mm Ø x 50mm long GI Nipple 3 pcs                   154.15                 27.75               15.41                3.08                46.24              24.05                   70.29                   224.44             74.81 

42    20mm Ø x 75mm long GI Nipple 1 pc                     78.59                 14.15                  7.86                1.57                23.58              12.26                   35.83                   114.42          114.42 

43   12.5mm Ø x 50mm long GI Nipple 84 pcs                2,538.91              457.00             253.89              50.78              761.67            396.07              1,157.74                3,696.66             44.01 

44   12.5mm Ø x 75mm long GI Nipple 48 pcs                2,176.21              391.72             217.62              43.52              652.86            339.49                 992.35                3,168.56             66.01 

45   12.5mm Ø x 100mm long GI Nipple 27 pcs                1,632.16              293.79             163.22              32.64              489.65            254.62                 744.26                2,376.42             88.02 

46   12.5mm Ø x 125mm long GI Nipple 9 pcs                   680.07              122.41               68.01              13.60              204.02            106.09                 310.11                   990.18          110.02 

47   12.5mm Ø x 150mm long GI Nipple 5 pcs                   453.38                 81.61               45.34                9.07              136.01              70.73                 206.74                   660.12          132.02 

48    12.5mmØ PVC Pipe 2 lms                   175.80                 31.64               17.58                3.52                52.74              27.43                   80.17                   255.97          127.98 

49    12.5mmØ PVC Male Adaptor 57 pcs                7,957.65           1,432.38             795.77            159.15           2,387.30         1,241.39              3,628.69              11,586.34          203.27 

50    63mm Ø  PP Compression Tee 2 pcs                1,633.67              294.06             163.37              32.67              490.10            254.85                 744.95                2,378.62       1,189.31 

51    63mm Ø  PP Compression Final Cap 1 pc                   924.03              166.32               92.40              18.48              277.21            144.15                 421.36                1,345.38       1,345.38 

52    20mmOD  PP Compression Coupling 68 pcs              38,187.69           6,873.78          3,818.77            763.75        11,456.31         5,957.28            17,413.59              55,601.27          817.67 

53     25mmØ PPR Female Adaptor 1 pc                   134.93                 24.29               13.49                2.70                40.48              21.05                   61.53                   196.46          196.46 

54     20mmØ PPR Female Adaptor 5 pcs                   469.57                 84.52               46.96                9.39              140.87              73.25                 214.12                   683.69          136.74 

55     12.5mmØ PPR Female Adaptor 3 pcs                   204.02                 36.72               20.40                4.08                61.21              31.83                   93.03                   297.05             99.02 

56      PVC Solvent 1 400cc                   311.70                 56.11               31.17                6.23                93.51              48.62                 142.13                   453.83          453.83 

57    Teflon Tape 330  pcs.                8,976.88           1,615.84             897.69            179.54           2,693.06         1,400.39              4,093.46              13,070.33             39.61 
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C. Fire Hydrant Assembly

1    150mmØ GI Pipe , Sch. 40 (STD) 4 lms              12,887.15           2,319.69          1,288.71            257.74           3,866.14         2,010.40              5,876.54              18,763.69       4,690.92 

2    150mmØ Industrial Type Fire Hydrant (3-way) 2 pc           125,218.56         22,539.34        12,521.86         2,504.37        37,565.57      19,534.10            57,099.66            182,318.22     91,159.11 

3    150mmØ  Extension Elbow 2 pc              13,735.33           2,472.36          1,373.53            274.71           4,120.60         2,142.71              6,263.31              19,998.64       9,999.32 

4    150mmØ CI Tee M/F 2 pcs              17,549.79           3,158.96          1,754.98            351.00           5,264.94         2,737.77              8,002.70              25,552.50     12,776.25 

5    150mm Ø Steel Ring Flange 2 pc                7,800.98           1,404.18             780.10            156.02           2,340.29         1,216.95              3,557.25              11,358.23       5,679.12 

6    150mm Ø Flange Gasket 2 pcs                   493.02                 88.74               49.30                9.86              147.90              76.91                 224.82                   717.83          358.92 

7    150mmØ x CI Gate Valve, F/F 2 pc              38,914.99           7,004.70          3,891.50            778.30        11,674.50         6,070.74            17,745.24              56,660.23     28,330.11 

8    150mm Ø Breakable Piece 2 pc              10,817.85           1,947.21          1,081.78            216.36           3,245.35         1,687.58              4,932.94              15,750.79       7,875.39 

9    250mmØ x 100mmØ CI Tee Reducer M/F 2 pcs              50,688.29           9,123.89          5,068.83         1,013.77        15,206.49         7,907.37            23,113.86              73,802.15     36,901.07 

10    Valve Box  Cover with gasket 2 pcs                3,621.62              651.89             362.16              72.43           1,086.49            564.97              1,651.46                5,273.08       2,636.54 

11    150mmØ PVC Pipe 2 lm                   696.61              125.39               69.66              13.93              208.98            108.67                 317.65                1,014.26          507.13 

12    3/4"Ø x 3" Hex. Bolts, Nuts & Washer 24 pcs                4,941.82              889.53             494.18              98.84           1,482.54            770.92              2,253.47                7,195.28          299.80 

D. Air Release Valve

1    25mm ARV(Threaded Type) Plastic 2 pc              19,786.09           3,561.50          1,978.61            395.72           5,935.83         3,086.63              9,022.46              28,808.54     14,404.27 

2    25mmØ Steel Coupling 2 pc                   124.72                 22.45               12.47                2.49                37.42              19.46                   56.87                   181.60             90.80 

3    25mm Ø x 150mm long GI Nipple 2 pcs                   298.86                 53.80               29.89                5.98                89.66              46.62                 136.28                   435.14          217.57 

E. Pipe Support

1    1/4" thk x 3"x 3" Angle Bar 37 lms              53,664.01           9,659.52          5,366.40         1,073.28        16,099.20         8,371.59            24,470.79              78,134.80       2,111.75 

2   1/2" MS Plate 1.44 m2              14,049.87           2,528.98          1,404.99            281.00           4,214.96         2,191.78              6,406.74              20,456.62     14,205.98 

3   16mmØ Deformed Bar(std) 21 pc                9,370.68           1,686.72             937.07            187.41           2,811.20         1,461.83              4,273.03              13,643.71          649.70 

4   10mmØ Deformed Bar(std) 21 pc                6,232.79           1,121.90             623.28            124.66           1,869.84            972.32              2,842.15                9,074.94          432.14 

5    GI Wire # 16 0.5 kl                     67.21                 12.10                  6.72                1.34                20.16              10.48                   30.65                      97.86          195.71 

F. Equipment Rental

1     Welding Machine 500 Amps, 220/440 V 25 days                5,000.00              900.00             500.00            100.00           1,500.00            780.00              2,280.00                7,280.00          291.20 

2     Bosch Grinder 25  days                3,000.00              540.00             300.00              60.00              900.00            468.00              1,368.00                4,368.00          174.72 
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3     Harris Oxy acetylene cutting outfit 25 days                3,750.00              675.00             375.00              75.00           1,125.00            585.00              1,710.00                5,460.00          218.40 

4     Bosch Handrill 25 days                2,500.00              450.00             250.00              50.00              750.00            390.00              1,140.00                3,640.00          145.60 

G Consumables
1     6011 Welding Rod 20 kls.                3,120.00              561.60             312.00              62.40              936.00            486.72              1,422.72                4,542.72          227.14 

2     Oxygen 2 cyl.                1,032.00              185.76             103.20              20.64              309.60            160.99                 470.59                1,502.59          751.30 

3     Acetylene 1 cyl.                1,260.00              226.80             126.00              25.20              378.00            196.56                 574.56                1,834.56       1,834.56 

4     Grinding Disc 2 pcs                   120.00                 21.60               12.00                2.40                36.00              18.72                   54.72                   174.72             87.36 

5     Steel Brush 2 pcs                   180.00                 32.40               18.00                3.60                54.00              28.08                   82.08                   262.08          131.04 

6     Paint Brush 2 pcs                     84.00                 15.12                  8.40                1.68                25.20              13.10                   38.30                   122.30             61.15 

7     Epoxy Paint 2 gals                2,880.00              518.40             288.00              57.60              864.00            449.28              1,313.28                4,193.28       2,096.64 

H.                Tools & Equipment

1     Shovel 16 pcs.                7,574.00           1,363.32             757.40            151.48           2,272.20         1,181.54              3,453.74              11,027.74          689.23 

2     Point Bar 4 pcs.                6,287.00           1,131.66             628.70            125.74           1,886.10            980.77              2,866.87                9,153.87       2,288.47 

3     Hacksaw Frame 2 pcs.                   628.70              113.17               62.87              12.57              188.61              98.08                 286.69                   915.39          457.69 

4     Ball Hammer 4 pc.                2,588.76              465.98             258.88              51.78              776.63            403.85              1,180.47                3,769.23          942.31 

5     Chisel 4 pc.                3,698.24              665.68             369.82              73.96           1,109.47            576.93              1,686.40                5,384.64       1,346.16 

6     Pipe Wrench 10" 4 pcs.                7,507.42           1,351.34             750.74            150.15           2,252.23         1,171.16              3,423.38              10,930.80       2,732.70 

7     Pipe Wrench 12" 4 pcs.                8,542.94           1,537.73             854.29            170.86           2,562.88         1,332.70              3,895.58              12,438.52       3,109.63 

8     Grinder 1 pc                2,500.00              450.00             250.00              50.00              750.00            390.00              1,140.00                3,640.00       3,640.00 

I.                Health & Safety

1     Safety Hard Hat 18 pcs.                5,991.16           1,078.41             599.12            119.82           1,797.35            934.62              2,731.97                8,723.12          484.62 

2     Safety Goggles 4 pcs.                   664.77              119.66               66.48              13.30              199.43            103.70                 303.14                   967.91          241.98 

3     Safety Shoes with Steel Cap 18 pcs.              16,642.08           2,995.57          1,664.21            332.84           4,992.62         2,596.16              7,588.79              24,230.87       1,346.16 

4     Reflective Jacket 18 pcs.                5,214.60              938.63             521.46            104.29           1,564.38            813.48              2,377.86                7,592.46          421.80 

5     Safety Hand Gloves 18 pcs.                   532.55                 95.86               53.25              10.65              159.76              83.08                 242.84                   775.39             43.08 

6     PVC Work Boots 18  pcs.                8,903.52           1,602.63             890.35            178.07           2,671.06         1,388.95              4,060.01              12,963.53          720.20 

7     Barrier/Baricade 1 lot                2,346.96              422.45             234.70              46.94              704.09            366.13              1,070.21                3,417.17       3,417.17 
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8     Signs, Boards, Caution Tape 1 lot                3,129.28              563.27             312.93              62.59              938.78            488.17              1,426.95                4,556.23       4,556.23 

9     PE Sheets 1 lot                2,816.35              506.94             281.64              56.33              844.91            439.35              1,284.26                4,100.61       4,100.61 

10     Medical Kit 1 lot                2,738.12              492.86             273.81              54.76              821.44            427.15              1,248.58                3,986.70       3,986.70 

J. Miscellaneous

1 Temfacil 1 lot              80,000.00         14,400.00          8,000.00         1,600.00        24,000.00      12,480.00            36,480.00            116,480.00   116,480.00 

Materials Cost (PHP)      22,740,346.27   4,093,262.33  2,274,034.63    454,806.93   6,822,103.88 ##########    10,369,597.90      33,109,944.17 

K. LABOR

1    Concrete Demolition 413.1 cu.m        2,360,624.82       424,912.47     236,062.48      47,212.50      708,187.45    368,257.47      1,076,444.92        3,437,069.74       8,319.58 

2    Excavation 2255 cu.m        2,397,405.16       431,532.93     239,740.52      47,948.10      719,221.55    373,995.20      1,093,216.75        3,490,621.91       1,547.73 

3    Sand Bedding 172 cu.m              91,504.00         16,470.72          9,150.40         1,830.08        27,451.20      14,274.62            41,725.82            133,229.82          774.59 

4      Hydrotesting/Flushing/Disinfections 3847 lm              73,093.00         13,156.74          7,309.30         1,461.86        21,927.90      11,402.51            33,330.41            106,423.41             27.66 

5      Backfilling/Compaction 2254 cu.m           748,434.24       134,718.16        74,843.42      14,968.68      224,530.27    116,755.74         341,286.01        1,089,720.25          483.39 

 Labor Cost (PHP)        5,671,061.22   1,020,791.02     567,106.12    113,421.22   1,701,318.37    884,685.55      2,586,003.92        8,257,065.14 

 Grand Total (PHP)      41,367,009.30 

Note(s)  1. Prices are subject to change w/ out prior notice.
2. All material(s) are subject to change to suit field condition.

3. Secure of DPWH Permits must be included in the offer.

Prepared by: Recommended by:  Approved by: 

MR. FERNANDO H. ARELLANO JR. ENGR. JOSELITO A. GILLERA MR. EXEQUIEL A. AGUILAR JR.
Principal Engineer C Technical Services Dep't. Manager  General Manager 
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