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CALAMBA WATER DISTRICT

DETAILED ESTIMATE SHEET

Supply of Labor and Materials for the Rehabilitation of Water line
National Road, Brgys. Bucal-Pansol-Bagong Kalsada, Calamba City

Engineering and Maintenance Division

ITEM EST MARK-UP PERCENT TOTAL TOTAL TOTAL
NO. DESCRIPTION Qry UNIT DIRECT ocM Profit MOB/ MARK-UP VAT INDIRECT PROJECT UNIT COST
cost DEMOB cosT cosT
MATERIALS
A. Distribution Lines
1 250mm @ uPVC Pipe, C-150
2 250mm @ x 45° Cl Elbow M/M
3 250mm @ x 45° Cl Elbow M/F
4 250mm @ Cl Tee M/M
5 250mm@ x 150mm@ CI Reducer M/M
6 250mm@ x 150mm@ Cl Tee Reducer M/M
7 250mm@ x 100mm@ Cl Tee Reducer M/M
8 250mm@ x 75mm@ Cl Tee Reducer M/M
9 250mm@ x 50mm@ Cl Tee Reducer M/M
10 250mm@ Sleeve Type Coupling
11 250mm@ End Cap
12 250mm@ x 50mm@ Saddle Clamp
13 150mm @ uPVC Pipe, C-150
14 150mm @ x 90° CI Elbow M/M
15 150mm @ Cl Tee M/M
16 150mm@ x 75mm@ Cl Tee Reducer, M/M
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17 150mm@ x 50mm@ Cl Tee Reducer, M/M
18 150mm@ Sleeve Type Coupling
19 150mm@ End Cap
20 100mm @ uPVC Pipe, C-150
21 100mm @ x 90° CI Elbow M/M
22 100mm @ Gibault
23 75mm @ uPVC Pipe, C-150
24 75mm @ x 90° Cl Elbow M/M
25 75mm @ Cl Tee M/M
26 75mm @ Gibault
27 50mm @ uPVC Pipe, C-150
28 50mm @ x 90° Cl Elbow M/M
29 50mm @ x 45° Cl Elbow M/M
30 50mm @ Gibault
31 50mm @ Male Adaptor
32 50mm @ x 90° Gl Elbow
33 50mm @ x 45° Gl Elbow,
34 63mm OF PE Pipe
35 300mm@ x 250mm@ Cl Tee Reducer M/M
36 300mm@ Sleeve Type Coupling
37 250mm @ Steel Pipe
38 250mm @ x 45° Steel Elbow
39 100mm @ Gl Pipe
40 75mm @ Gl Pipe
41 50mm @ Gl Pipe
42 250mm @ ClI Gate Valve M/M
43 150mm @ Cl Gate Valve M/M
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44 100mm @ Cl Gate Valve M/M
45 100mm @ Cl Gate Valve M/F
46 75mm @ Cl Gate Valve M/M
47 75mm @ Cl Gate Valve, M/F
48 50mm @ Cl Gate Valve M/M
49 50mm @ Cl Gate Valve F/F
50 50mm @ Brass Gate valve
51 250mm@ Combination Flange
52 250mm@ Flange Gasket
53 100mm @ Companion Flange
54 100mm @ Flange Gasket
55 75mm @ Companion Flange
56 75mm @ Flange Gasket
57 50mm @ Companion Flange
58 50mm @ Flange Gasket
59 3/4"@ x 3" Hex. Bolts, Nuts & Washer
60 5/8"® x 3" Hex. Bolts, Nuts & Washer
61 Valve Box Cover with gasket
62 150mm@ PVC Pipe
63 Cement
64 Sand
65 Gravel 3/4"
B. Clustering Assembly
1 250mm@ x 50mm@ Saddle Clamp
2 250mm@ x 25mm¢@ Saddle Clamp
3 50mm@ x 25mm@ Saddle Clamp
4 63mmOD Male Adaptor
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PROJECT Supply of Labor and Materials for the Rehabilitation of Water line

LOCATION : National Road, Brgys. Bucal-Pansol-Bagong Kalsada, Calamba City

DATE : Feb. 28, 2022
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5 32mmOD Male Adaptor
6 25mmOD Male Adaptor
7 20mmOD Male Adaptor
8 63mm@ OD PE Tubing, SDR 11
9 32mm@ OD PE Tubing, SDR 11

10 25mm@ OD PE Tubing, SDR 11

11 20mm@ OD PE Tubing, SDR 11

12 50mm @ Brass Gate valve

13 25mm @ Brass Gate valve

14 25mm@ Brass Angle valve with lock wing
15 20mm@ Brass Angle valve with lock wing
16 12.5mm@ Brass Angle valve with lock wing
17 50mm @ Gl Pipe, Sch. 40 (STD)

18 25mm @ Gl Pipe, Sch. 40 (STD)

19 20mm @ GI Pipe, Sch. 40(STD)

20 12.5mm @ GI Pipe, Sch. 40(STD)

21 50mm @ x 90° Gl Elbow

22 25mm @ x 90° Gl Elbow

23 20mm @ x 90° Gl Elbow

24 12.5mm @ x 90° Gl Elbow

25 50mm @ Gl Tee

26 25mm @ Gl Tee

27 50mm @ Gl CrossTee

28 25mm @ Gl CrossTee

29 12.5mm @ Coupling

30 50mm @ x 20mm@ Gl Bushing Reducer
31 25mm @ x 20mm@ Gl Bushing Reducer
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32

20mm @ x 12.5@mm Gl Coupling Reducer

33 25mm @ Gl Union Patente

34 20mm @ Gl Union Patente

35 12.5mm @ Gl Union Patente

36 50mm @ Gl Plug

37 25mm @ Gl Plug

38 50mm @ x 100mm long Gl Nipple
39 25mm @ x 150mm long Gl Nipple
40 25mm @ x 50mm long GI Nipple
41 20mm @ x 50mm long Gl Nipple
42 20mm @ x 75mm long Gl Nipple
43 12.5mm @ x 50mm long Gl Nipple
44 | 12.5mm @ x 75mm long Gl Nipple
45 12.5mm @ x 100mm long Gl Nipple
46 12.5mm @ x 125mm long GI Nipple
47 12.5mm @ x 150mm long GI Nipple
48 12.5mm@ PVC Pipe

49 12.5mm@ PVC Male Adaptor

50 63mm @ PP Compression Tee

51 63mm @ PP Compression Final Cap
52 20mmOD PP Compression Coupling
53 25mm@ PPR Female Adaptor

54 20mm@ PPR Female Adaptor

55 12.5mm@ PPR Female Adaptor
56 PVC Solvent

57 Teflon Tape
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C. Fire Hydrant Assembly
1 150mm@ Gl Pipe, Sch. 40 (STD)
2 150mm@ Industrial Type Fire Hydrant (3-way)
3 150mm@ Extension Elbow
4 150mm@ Cl Tee M/F
5 150mm @ Steel Ring Flange
6 150mm @ Flange Gasket
7 150mm@ x Cl Gate Valve, F/F
8 150mm @ Breakable Piece
9 250mm@ x 100mm@ Cl Tee Reducer M/F
10 Valve Box Cover with gasket
11 150mm@ PVC Pipe
12 3/4"® x 3" Hex. Bolts, Nuts & Washer
D. Air Release Valve
1 25mm ARV(Threaded Type) Plastic
2 25mm@ Steel Coupling
3 25mm @ x 150mm long Gl Nipple
E. Pipe Support
1 1/4" thk x 3"x 3" Angle Bar
2 1/2" MS Plate
3 16mm@ Deformed Bar(std)
4 10mm@ Deformed Bar(std)
5 Gl Wire # 16
F. Equipment Rental
1 Welding Machine 500 Amps, 220/440 V
2 Bosch Grinder
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Harris Oxy acetylene cutting outfit

Bosch Handrill

Consumables

6011 Welding Rod

Oxygen

Acetylene

Grinding Disc

Steel Brush

Paint Brush

Epoxy Paint

Tools & Equipment

Shovel

Point Bar

Hacksaw Frame

Ball Hammer

Chisel

Pipe Wrench 10"

Pipe Wrench 12"

o|N]a|lu|p|lwNv]|Rr|T|IN]a|lu|d|lw]|N]|R|O]ld]|w

Grinder

Health & Safety

Safety Hard Hat

Safety Goggles

Safety Shoes with Steel Cap

Reflective Jacket

Safety Hand Gloves

PVC Work Boots

N|jojlu|bh|wWIN]EF

Barrier/Baricade
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Signs, Boards, Caution Tape
9 PE Sheets
10 Medical Kit
J. Miscellaneous
1 |Temfacil
Materials Cost (PHP)
K. LABOR
1 Concrete Demolition
2 Excavation
3 Sand Bedding
4 Hydrotesting/Flushing/Disinfections
5 Backfilling/Compaction
Labor Cost (PHP)
Grand Total (PHP)

lote(s) 1. Prices are subject to change w/ out prior notice.
2. All material(s) are subject to change to suit field condition.
3. Secure of DPWH Permits must be included in the offer.

Prepared by:

MR. FERN . ARELLANO JR.

Principal Engineer C

Recommended by:

ENGR. JOSELITO A. GILLERA

Technical Services Dep't. Manager
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Approved by:

MR. EXEQUIEL A. AGUILAR JR.
General Manager



