Calamba W ater District
Calamba City

Name of Project :DRLLING OF ONE EXPLORATORY WELL

APPROVED BUDGET FOR THE CONTRACT

Typical design for 200 mtrs. well depth Date:
Item No. Description QTY | Unit | Estimated Mark Up Total Mark Up VAT Total Total Unit
Direct Cost OCM Profit Mob/Demob| % Value Indirect Cost Cost Cost
@ 2 (©)} @ ) 6 o ® 9 (10) (11) (12) (13) (14)
Mobilization of One rotary drilling units accessories and staff
1|to project site 1 lot 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
2|Preperation of site and setting all equipment 1 no 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
2|Drilling of 250 mm diameter pilot hole
including strata sampling every penetration 200 | mtrs. 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
or less when change of formation occurs
4|Reaming of pilot hole to 400 mm diameter hole
0-200m 200 [ mitrs. 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
5|Geophysical borehole logging(electric resistivity
and self potential 1 lot 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
6|Furnishing of 300mm nominal diameter spiral
welded casing w/ min. wall thickness of 6mm incl. 147 | mtrs. 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
0.8m stick up and sump pipe
7|Furnishing of 300mm nominal diameter stainless
steel continuous slot wirewound screens, slot size 54 mtrs. 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
1.5mm, 3m length each section or with min. open
area of 30%
8|Installation of casings and screens 201 | mtrs. 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
9[Furnishing and installation of gravel pack at annulus
around casings and screens 7-10mm well graded 164 | mtrs. 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
round particles
10(Furnishing and installation of 50mmdia.galvanized
gravel fill pipe with screw cap 39 mtrs. 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
11 |Development by surging including bailing out settlements 12 hrs. 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
12 |Development by airlift method 12 hrs. 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
13|Step drawdown pumping test with five steps
at one hour duration each step carried out in 1 lot 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
succession with discharge rate increasing in equal
fractions of expected maximum discharge of 30 Ips
14|Contiuous constant discharge rate pumping test ;Q=30lps 72 hrs. 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
15| Cement grouting of annulus space around bet. casing
and borehole 36 mtrs. 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
16 |Furnishing and installation of 37.5 mmdia. Water
level sounding tube 1 lot 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
17| Temporary Facilities 1 lot 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
Preparation and submission of well drilling report and
18|recommendation 1 lot 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
P 0.00

MS. MA. CARMELA M. ELEPANO
Manager A, Operations Department




