
DETAILED ESTIMATE  SHEET

PROJECT   :           Installation of Pressure Sustaining Valve
                              LOCATION :           Different Areas at Calamba City(Laguna Hills/Sirang Lupa)

DATE          :            Aug. 14, 2023

ITEM
NO.

Estimated 
Direct Cost

Mark-up in Percent
Total Mark-

up

TOTAL TOTAL
UNIT 
COSTDESCRIPTION QTY. UNIT OCM Profit MOB.\

DEMOB
VAT INDIRECT PROJECT

12% 8% COST COST

(1) (2) (3) (4) (5) (6) (7) (8) (9) (10) (11) (12) (13)

15% 10% (6)+(7)+(8) 12% (9)+(10) (5)+(11) (12)/(3)

A General Requirement

1 Mobilization and Demobilization 1 lot      16,629.16                 -        1,995.50        1,995.50         18,624.66      18,624.66 

2 Permits and Clearances 1 lot        5,000.00         600.00           600.00           5,600.00        5,600.00 

Sum of Item A .1 - A .2         24,224.66 

3 Health and safety 1 lot      23,791.06 2,379.11 2,379.11      3,140.42        5,519.53         29,310.59      29,310.59 

4 Tools 1 lot      25,806.31 2,580.63 2,580.63      3,406.43        5,987.06         31,793.37      31,793.37 

5 Temporary Facilities 1 lot      10,000.00 1,000.00 1,000.00      1,320.00        2,320.00         12,320.00      12,320.00 

6 Traffic Management 1 lot      39,653.90 3,965.39 3,965.39      5,234.31        9,199.70         48,853.60      48,853.60 

Sum of Item A .3 - A .6       122,277.57 

SUB-TOTAL(Php)       146,502.23 

B.  Excavation                 -   

1    Concrete Demolition 1.83 cu.m      10,456.62     1,568.49      1,045.66      2,614.16      1,568.49        4,182.65         14,639.27        7,999.60 

2    Excavation 14.7 cu.m      15,594.21     2,339.13      1,559.42      3,898.55      2,339.13        6,237.68         21,831.89        1,488.20 

3    Backfilling/Compaction 4.32 cu.m        1,434.24        215.14         143.42         358.56         215.14           573.70           2,007.94           464.80 

SUB-TOTAL(Php)         38,479.10 
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C. Distribution Line 

1    150mmØ X 75mmØ CI Reducer, M/M 1 pc        6,453.00        967.95         645.30      1,613.25         967.95        2,581.20           9,034.20        9,034.20 

2    100mmØ X 75mmØ CI Tee Reducer, M/M 2 pc      23,450.55     3,517.58      2,345.06      5,862.64      3,517.58        9,380.22         32,830.77      16,415.39 

3    100mmØ Gibault 2 pc        4,529.95        679.49         452.99      1,132.49         679.49        1,811.98           6,341.93        3,170.96 

4    75mmØ uPVC Pipe, C-150, Fixed Seal 4 pcs      12,930.00     1,939.50      1,293.00      3,232.50      1,939.50        5,172.00         18,102.00        4,525.50 

5    75mm Ø x 90° CI Elbow M/M 4 pcs      16,637.38     2,495.61      1,663.74      4,159.35      2,495.61        6,654.95         23,292.34        5,823.08 

6    75mm Ø  CI Tee M/M 4 pc      21,251.76     3,187.76      2,125.18      5,312.94      3,187.76        8,500.70         29,752.46        7,438.11 

7    75mmØ Gibault 4 pcs        6,117.54        917.63         611.75      1,529.39         917.63        2,447.02           8,564.56        2,141.14 

8    75mm Ø Pressure Relief/Sustaining Valve,Flanged 2 pcs    396,259.87   59,438.98    39,625.99    99,064.97    59,438.98    158,503.95       554,763.82    277,381.91 

9   100mm Ø CI Gate Valve M/M 1 pc      15,456.75     2,318.51      1,545.68      3,864.19      2,318.51        6,182.70         21,639.45      21,639.45 

10    75mm Ø CI Gate Valve M/M 6 pcs.      72,089.97   10,813.50      7,209.00    18,022.49    10,813.50      28,835.99       100,925.96      16,820.99 

11    Valve Box  Cover with gasket 7 pcs      13,405.21     2,010.78      1,340.52      3,351.30      2,010.78        5,362.08         18,767.29        2,681.04 

12    150mmØ PVC Pipe 7 lms        9,418.82     1,412.82         941.88      2,354.70      1,412.82        3,767.53         13,186.35        1,883.76 

13     Hydrotesting/Flushing/Disinfections 24  lms           456.00          68.40           45.60         114.00           68.40           182.40              638.40              26.60 

SUB-TOTAL(Php)       837,839.52 

D. Vault Valve

1    6mm x 50mm x 50mm  Angle Bar 4 pcs        8,624.88     1,293.73         862.49      2,156.22      1,293.73        3,449.95         12,074.83        3,018.71 

2    16mmØ Deformed Bar 90 pcs        7,712.82     1,156.92         771.28      1,928.21      1,156.92        3,085.13         10,797.95           119.98 

3    Cement 66 bags      29,403.00     4,410.45      2,940.30      7,350.75      4,410.45      11,761.20         41,164.20           623.70 

4    Sand(for reconcreting) 3 cu.m      10,585.08     1,587.76      1,058.51      2,646.27      1,587.76        4,234.03         14,819.11        4,939.70 

5    Gravel 3/4" 6 cu.m      23,522.40     3,528.36      2,352.24      5,880.60      3,528.36        9,408.96         32,931.36        5,488.56 

6    1/2 in. x 4 ft x 8 ft Phenolic Board 6 pcs        8,910.00     1,336.50         891.00      2,227.50      1,336.50        3,564.00         12,474.00        2,079.00 

7    2 in x 3 in x 10 ft Coco Lumber 8 pcs.        2,673.00        400.95         267.30         668.25         400.95        1,069.20           3,742.20           467.78 

8    2 in x 3 in x 8 ft Coco Lumber 20 pcs.        5,346.00        801.90         534.60      1,336.50         801.90        2,138.40           7,484.40           374.22 

9    CW Nail # 2 2 pcs.           356.40          53.46           35.64           89.10           53.46           142.56              498.96           249.48 

10    GI Wire # 16 4 pcs.           548.86          82.33           54.89         137.21           82.33           219.54              768.40           192.10 

11
   800mm Ø Cast Iron Manhole Frame with CWD
   Logo with Acc.

2 pcs.      89,982.90   13,497.44      8,998.29    22,495.73    13,497.44      35,993.16       125,976.06      62,988.03 

12    Petrolalum Tape 1 pcs.        2,328.75        349.31         232.88         582.19         349.31           931.50           3,260.25        3,260.25 

SUB-TOTAL(Php)       265,991.72 
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E.     Sand Bedding 

1      Sand 1.14  cu.m        3,585.98        537.90         358.60         896.50         537.90        1,434.39           5,020.38        4,403.84 

SUB-TOTAL(Php)           5,020.38 

F.    Concrete Restoration

1    Cement 9 bags        4,176.76        626.51         417.68      1,044.19         626.51        1,670.70           5,847.46           649.72 

2    Sand(for reconcreting) 1 cu.m        3,675.55        551.33         367.55         918.89         551.33        1,470.22           5,145.76        5,145.76 

3    Gravel 3/4" 1 cu.m        4,083.94        612.59         408.39      1,020.98         612.59        1,633.58           5,717.51        5,717.51 

SUB-TOTAL(Php)         16,710.74 

 GRAND TOTAL  (Php)    1,310,543.69 

Note(s)  1. Prices are subject to change w/ out prior notice.

2. All material(s) are subject to change to suit field condition.                   -   

Prepared by:  Checked by:  Recommending Approval by:  Approved by: 

ENGR. FERNANDO H. ARELLANO, JR. ENGR. ROLANDO BARO ENGR. RANELY S. CARTAGO MR. EXEQUIEL A. AGUILAR, JR.

 TSD - Principal Engineer C  TSD - PAMD Manager  TSD - Department Manager  General Manager 
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