
SUBJECT: Bill of Quantities

LOCATION:   Distressed Village, Brgy. Sirang Lupa, Calamba City 

DATE: October 10, 2025

 OCM   Profit  Mob/ Demob  Total 

General Requirements

1 Health and Safety 1 pcs

2 As built plan 1 pcs

- 

Distribution Line

1 75mmø x 6m (3") OD PVC 

Pipe fixed seal (Class 150, 

Series 8)

83 pcs

2 90mmø (3") OD HDPE Pipe 

(SDR-11)

558 lm

3 63mmø (2")/ 90mmø (3") 

Coupling Compression

11 pcs

Detail A-1

4 150mmø (6") Valve Box 

Cover with chamber

1 pcs

5 75mmø (3") CI Adoptor 

M/F (for HDPE)

3 pcs

6 90mmø (3") Tee 

Compression

1 pcs

7 75mmø (3") CI Gate Valve 

F/M

1 pcs

Detail F

8 90mmø (3") OD x 75mmø 

(3")  Transition coupling 

M/M

1 pc

VAT  TOTAL INDIRECT 

COST 

 TOTAL COST  Total Indirect 

unit cost 

sub-toal

Provincial Road of Purok 5 to Jodimarie, Brgy. Sirang Lupa, Calamba City 

NAME OF PROJECT: Supply of Labor and Materials for the Expansion of distribution and service lines and appurtenances at different areas

ITEM 

NO.

DESCRIPTION QTY UNIT Estimated Direct 

Cost

MARK UP
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 TOTAL COST  Total Indirect 
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ITEM 

NO.
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Cost
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Detail G

9 150mmø (6") Sleeve type 

Coupling

1 pc

10 150mmø (6") CI Tee M/F 1 pc

11 150mmø (6") CI Gate Valve 

F/M

1 pc

12 150mmø (6") Valve Box 

Cover with chamber

1 pc

13 150mmø (6") x 90mmø (3") 

OD Transition coupling 

M/M

1 pc

Clustering (28 cluster)

#REF! 50mmø x 25mmø GI Saddle 

Clamp

28 pcs

#REF! 32mmø (outside diameter) 

male adoptor

56 pcs

#REF! 25mmø x 90⁰ GI Elbow 28 pcs

#REF! 25mmø x 6m GI Pipe 3 pcs

#REF! 25mmø Brass Gate valve 28 pcs

#REF! 25mmø GI Plug 28 pcs

#REF! 25mmø GI Tee 28 pcs

Labor

#REF! Concrete Demolition #REF! cu m

#REF! Excavation 279.5 cu m

#REF! Sand bedding 15.8 cu m

#REF! Hydrotesting, Flushing & 

Dis Infection

1056.0 lm

#REF! Backfilling/Compaction 279.5 cu m

- 

Distribution Line

#REF! 75mm (3") uPVC Pipe, C-

150 Series 8

1 pc

#REF! 90mmø (3") HDPE Pipe, 

SDR-11, 50m/roll

185 lm

#REF! 63mmø (2") HDPE Pipe, 

SDR-11, 50m/roll

515 lm

sub-toal

Philippine Distressed & Gloryville Subd. Brgy. Siranglupa, Calamba City
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Detail A

#REF! 75mmø (3") Gibault 2 pcs

#REF! 75mmø (3") CI Tee M/F 1 pcs

#REF! 75mmø (3") CI Gate Valve 

F/F

1 pcs

#REF! 150mmø (6") Valve Box 

Cover with chamber

1 pcs

#REF! 75mmø (3") CI Adoptor 

M/F (for HDPE)

1 pcs

Detail B

#REF! 90mmø (3") x 63mmø (2") 

Tee Reducer compression

1 pcs

Detail C with blow off

#REF! 90mmø (3") Tee 

compression

1.00 pc

Blow off

#REF! 50mmø x 90⁰ compression 

elbow

1 pc

#REF! 50mmø x 90⁰ GI Elbow 1 pcs

#REF! 50mmø x 6m GI Pipe 2 pcs

#REF! 50mmø St Elbow 1 pc

#REF! 50mmø brass Gate valve 1 pc

#REF! 50mmø GI Cap plug 1 pc

Detail D

#REF! 90mmø (3") x 63mmø (2") 

Tee Reducer compression

1 pc

Detail E

#REF! 90mmø (3") x 63mmø (2") x 

90⁰ Elbow Reducer

1 pc

#REF! Ready mix concrete                                   

G1 aggregate size, 7day 

curing time and 3500 psi 

strength

21.0 cu m
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Labor

#REF! Concrete Demolition 21.0 cu m

#REF! Excavation 189.3 cu m

#REF! Sand bedding 10.5 cu m

#REF! Hydrotesting, Flushing & 

Dis Infection

701.0 lm

#REF! Backfilling/Compaction 189.3 cu m

-                         

- 

Prepared by: Checked by:

ENGR. MA. ANGELICA C. AVILLANOSA ENGR. ROLANDO S. BARO

Principal Engineer TSD-PDD-OIC Division Manager

Recommending Approval Approved by:

ENGR. RANELY S. CARTAGO MR. EXEQUIEL A. AGUILAR

Division/Committee/Department Head General Manager

sub-toal

GRAND TOTAL

DOC.REF.NO.CWD-QF-TS-EMD-003                                               REVISION NO. 01                                                                                       EFFECTIVITY DATE: MAY 17, 2022


