
SUBJECT

LOCATION

DATE

TOTAL TOTAL

ITEM DESCRIPTION QTY. UNIT Estimated OCM Profit VAT INDIRECT PROJECT

NO. Direct Cost COST COST

23% 10% 2% (6)+(7)+(8) 12% [(5)+(9)] (9)+(10) (5)+(11)

1 Materials

Concrete 3000psi 210    cum 1,486,867.80          341,979.59 148,686.78 29,737.36 520,403.73 240,872.58          761,276.31 2,248,144.11           

Base coarse 66      cum 231,000.00             53,130.00 23,100.00 4,620.00 80,850.00 37,422.00            118,272.00 349,272.00              

Asphalt 290    pails 511,236.10             117,584.30 51,123.61 10,224.72 178,932.64 82,820.25            261,752.88 772,988.99              

Tools & Equipment 1        lot 8,036.33                 1,848.36 803.63 160.73 2,812.72 1,301.89              4,114.60 12,150.93                

Miscellaneous Expense 1        lot 71,741.44               16,500.53 7,174.14 1,434.83 25,109.50 11,622.11            36,731.62 108,473.06              

Health & Safety 1        lot 42,939.41               9,876.06 4,293.94 858.79 15,028.79 6,956.18              21,984.98 64,924.39                

2 Labor

Restoration 210           cum 497,280.00             114,374.40 49,728.00 9,945.60 174,048.00 80,559.36            254,607.36 751,887.36              

TOTAL(Php) 4,458,694.63          1,025,499.76       445,869.46      89,173.89          1,560,543.12    722,308.53          P 4,307,840.84           

Note : Rough-in cost say 4,308,000.00           

3,355,870.52           

Encoded by by: Prepared by: Approved by: 951,970.32              

OLIVIA A. FELIX ENGR. RANELY S. CARTAGO MR. EXEQUIEL A. AGUILAR JR.

Utilities Service Asst. A Department Manager General Manager

: BOQ/ABC
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CALAMBA WATER DISTRICT
Engineering Planning & Design Division

APPROVED BUDGET FOR THE CONTRACT - 2021
ENGINEERING DEPARTMENT

SUPPLY OF LABOR AND MATERIALS  FOR THE RESTORATION WORKS AT DIFFERENT BARANGAYS
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