
SUBJECT

LOCATION

DATE

TOTAL TOTAL

ITEM DESCRIPTION QTY. UNIT Estimated OCM Profit VAT INDIRECT PROJECT

NO. Direct Cost COST COST

23% 10% 2% (6)+(7)+(8) 12% [(5)+(9)] (9)+(10) (5)+(11)

1 Materials

Concrete 3000psi 210    cum 1,647,709.58          378,973.20 164,770.96 32,954.19 576,698.35 266,928.95          843,627.30 2,491,336.88           

Base coarse 66      cum 254,100.00             58,443.00 25,410.00 5,082.00 88,935.00 41,164.20            130,099.20 384,199.20              

Asphalt 290    pails 562,359.71             129,342.73 56,235.97 11,247.19 196,825.90 91,102.27            287,928.17 850,287.89              

Tools & Equipment 1        lot 8,839.96                 2,033.19 884.00 176.80 3,093.99 1,432.07              4,526.06 13,366.02                

Miscellaneous Expense 1        lot 71,741.44               16,500.53 7,174.14 1,434.83 25,109.50 11,622.11            36,731.62 108,473.06              

Health & Safety 1        lot 45,670.77               10,504.28 4,567.08 913.42 15,984.77 7,398.66              23,383.43 69,054.20                

2 Labor

Restoration 210           cum 497,280.00             114,374.40 49,728.00 9,945.60 174,048.00 80,559.36            254,607.36 751,887.36              

TOTAL(Php) 4,861,671.77          1,118,184.51       486,167.18      97,233.44          1,701,585.12    787,590.83          P

3,355,870.52           

(3,355,870.52)          

: Calamba City

: 8/18/2021

Mark-up in Percent

Total Mark-up

MOB.\DEMOB

APPROVED BUDGET FOR THE CONTRACT - 2022
ENGINEERING DEPARTMENT

SUPPLY OF LABOR AND MATERIALS  FOR THE RESTORATION WORKS AT DIFFERENT BARANGAYS
: BOQ/ABC

C:\OLIVE 2022\BUDGET 2022\ENG'G. CAPEX 2022\ABC Restoration


