

BILL OF QUANTITIES

PROJECT: PROPOSED SCRAP AREA FENCE LOCATION: BPS, BUCAL CALAMBA CITY

DATE: April 23, 2021

ITEM NO.		QTY.	UNIT	Estimated Direct Cost	Mark -up					Total Indirect		
					ОСМ	Profit	MOB/ DEMOB	Total Mark-up	VAT	Cost	Total Cost	Unit Cost
(1)	(2)	(3)	(4)	(5)	(6)	(7)	(8)	(9)	(10)	(11)	(12)	(13)
	Earthworks											
	Reinforced Concrete Works											
	Steel Framings											
	Painting Works											
	Safety/PPE/Safety Barrier/Signages											
	Temporary Facility											
	TOTAL										0.00	

NOTE: 1. Prices are subject to change without prior notice

2. All material(s) are subject to change to suit field condition

Prepared by: Checked and Recommending Approval by: Approved by:

ENGR. RENANTE A. CAPITLE

St. Utilities Service Officer

ENGR. JOSELITO A. GILLERA

MR. EXEQUIEL A. AGUILAR, JR.

General Manager

General Manager