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APPROVED BUDGET FOR THE CONTRACT
PROJECT: CONSTRUCTION OF 2ND FLOOR (CALIBRATION BUILDING) AT BPS-UPPER
SUBJECT: CIVIL WORKS, ARCHITECTURAL WORKS, ELECTRICAL WORKS, PLUMBING AND SANITARY WORKS
LOCATION: UPPER BPS, CALAMBA CITY, LAGUNA
DATE:
. Mark-up .
Item No. Description Qty. Unit [I)Ei::cntugz:t OoCM Profit Mohb/Demob Total Markup VAT Tota::I::tlrect Total Cost Unit Cost
12%
[ 2 8 0 5] ] U 8 l o) ) 2 3]
A General Requirements
A.1|As-built Plans
A.2| Temporary Facility
A.3|Health and Safety
A.4|Water and Electricity Consumption
Sub-Total
B Civil Works
B.1|Columns
B.1.1[Cement
B.1.2|Sand
B.1.3|Gravel

B.1.4]16mmg x 6.0m deformed bar

B.1.5|10mmg x 6.0m deformed bar

B.1.6(# 16 Gl Wire

B.1.7[1/2" thk x 4' x 8' phenolic board

B.1.8]2" x 3" x 12' Coco Lumber

B.1.9|Assorted CWN # 1 1/2-1kg, #3-1kg, #4-1kg
B.2[Roof Beam

B.2.1|Cement

B.2.2|Sand

B.2.3|Gravel

B.2.4|16mmg x 6.0m deformed bar

B.2.5|10mmg x 6.0m deformed bar

B.2.6(# 16 Gl Wire

B.2.7(1/2" thk x 4' x 8' phenolic board

B.2.8]2" x 3" x 12' Coco Lumber
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B.2.9

Assorted CWN # 1 1/2-1kg, #3-1kg, #4-1kg

B.3

Masonry Works (including catch basin)

B.3.1

Cement

B.3.2

Sand

B.3.3

12mmg x 6.0m deformed bar

B.3.4

# 16 Gl Wire

B.3.5

4" CHB

B.3.6

5" CHB

Sub-Total

Architecural works

C.1

Ceiling works

C.l1

3/4" Gypsum Board 1.2 x 2.4m

C.1.2

2 x 3" Metal Furring

C.1.3

Black Screw 1"

C.l4

2" Paper Tape / Mesh Tape

C.15

Blind Rivet

C.1.6

Skimcoat

C.17

Flat Latex (Boysen)

C.1.8

UB Boral #888

C.1.9

Paint Roller

C.1.10

Paint Brush

C.1.11

Sand Paper #100

C.1.12

4" Grinding Disc

C.1.13

4" Cutting Disc

C.2

Painting Works

C.21

Skimcoat

C.2.2

Semi Gloss (Boysen)

C.2.3

Flat Latex

C24

Waterproofing

C.25

Paint Roller

C.2.6

Paint Brush

C.2.7

Sand Paper # 100

C.3

Tiling works

C.3.1

Ceramic Tiles 60x60cm

C.3.2

Tile Adhesive

C.3.3

Tile Grout

Cc4

Roofing Works

C4.1

Angle Bar 2" x 2" x 1/8 x 6m

C4.2

C Purlins 2" x 3" x 2.0mm x 6m

C.4.3

Welding Rod

C4.4

Prepainted Roofsheets Rib Type .5mm thk

C.4.5

Flushing

C.4.6

Insulation 5Smm thk

C.4.7

Tekscrew

C.5

Doors

C.5.1

D1 -0.80m x 2.10m Swing Glass Door
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C.5.2

D2 -0.7m x 2.10m Solid Panel Door

C.6

Windows

C.6.1

W1 - Sliding Glass Window on Analoc Frame

C.6.2

W?2 - Fixed Glass Window on Analoc Frame

C.6.3

W3 - Sliding Glass Window on Analoc Frame

C.6.4

W4 - Fixed Glass Window on Analoc Frame

C.6.5

W5 - Awning Type Window

Sub-Total

Electrical Works

D.1

Panel Board

D.1.1

Enclosure Panel Board 8 Branches (verify size to designer)

D.1.2

70 Amps. Circuit Breaker (Main)(Verify size todesigner)

D.1.3

20 Amps. Circuit Breaker

D.1.4

15 Amps. Circuit Breaker

D.2

Lighting Fixtures

D.2.1

Pinlights 6watts

D.3

Wiring Devices (Complete w/ Cover)

D.3.1

Switches

D.3.2

One-Gang Switch Wide Series

D.3.3

Three-Gang Switch Wide Series

D.3.4

Outlets

D.3.5

Duplex Convenience Outlet

D.3.6

Floor Mounted Duplex Convenience Outlet

D.4

Conduits, Boxes, and Fittings

D.4.1

2" x 4'x 2-1/8"D Utility Box #18

D.4.2

4" Octagonal x 2-1/8"D Box

D.4.3

20mm x 3300mm PVC Conduit

D.4.4

20mm PVCAdopter

D.5

Wires

D.5.1

# 3.25mm2 THHN 50m

D.5.2

# 2.0mm2 THHN 50m

D.5.3

# 5.5mm2 THHN 50m

D.6

Miscellaneous

D.6.1

Electrical Tapes

D.6.2

PVC Cement (400cc/can)

D.6.3

Butane Gas

D.6.4

G.l. Wire

D.6.5

1/2" PVC Flexible Conduit

D.6.6

1/2" PVC Flexible Connector

D.7

Airconditioning Unit

D.7.1

3hp Casette Type ACU

Sub-Total

Plumbing & Sanitary Works

E.1l

Plumbing Fixtures

E.1.1

Water Closet with complete accesorries

E.1.2

Lavatory with Pop-up Drain and P-Trap
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E.1.3

Shower Assembly

E.1.4

Kitchen Sink with Faucet

E.1.5

Faucet with adaptor

E.1.6

Tissue Holder

E.1.7

Angle Valve

E.2

Plumbing Fittings

E.2.1

Neltex PVC Pipe 2"

E.2.2

Neltex PVC Pipe 4"

E.2.3

PPR Pipe 3/4"

E.2.4

PVC Elbow

E.2.5

PVC Wye

E.2.6

PVC Tee

E.2.7

PVC Solvent

Sub-Total

SPECIALTIES

F.1

Modular office partitions inlcuding mesh office chair(16sets)
and mobile pedestal cabinet(modular)(16 sets)
*4 sets 4 connected cubicle

F.3

Kitchen Cabinets

F.3.1

Marine Plywood 1.2 x 2.4m x 3/4"

F.3.2

Formica Laminates

F.3.3

Pressing Roller

F.3.4

Liston 1/2" x 3ft

F.3.5

Hinges

F.3.6

G-Profile Handles 10ft

F.3.7

Wood Glue

F.3.8

Screws

F.3.9

Cutting Saw

F.3.10

Nails

Sub-Total

TOTAL PROJECT COST
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