
PROJECT: CONSTRUCTION OF 2ND FLOOR (CALIBRATION BUILDING) AT BPS-UPPER

SUBJECT: CIVIL WORKS, ARCHITECTURAL WORKS, ELECTRICAL WORKS, PLUMBING AND SANITARY WORKS

LOCATION: UPPER BPS, CALAMBA CITY, LAGUNA

DATE:   June 22, 2022

OCM Profit Mob/Demob

15% 10% 1% 12%

[9] [10] [11] [12] [13]

[6]+[7]+[8] 12%[(5)+[(9)] [9]+[10] [5]+[11] [12]/[3]

A General Requirements

A.1 As-built Plans 1.00            lot 33,750.00          5,062.50          3,375.00         -                  8,437.50                5,062.50             13,500.00         47,250.00                   47,250.00        

A.2 Temporary Facility 1.00            lot 20,250.00          -                   2,025.00         -                  2,025.00                2,673.00             4,698.00           24,948.00                   24,948.00        

A.3 Health and Safety 1.00            lot 13,500.00          -                   1,350.00         -                  1,350.00                1,782.00             3,132.00           16,632.00                   16,632.00        

A.4 Water and Electricity Consumption 1.00            lot 33,750.00          -                   3,375.00         -                  3,375.00                4,455.00             7,830.00           41,580.00                   41,580.00        

Sub-Total

B Civil Works

B.1 Columns

B.1.1 Cement 44.00          bags 14,850.00          2,227.50          1,485.00         148.50            3,861.00                2,245.32             6,106.32           20,956.32                   476.28             

B.1.2 Sand 2.21            cum 4,176.90            626.54             417.69            41.77              1,085.99                631.55                1,717.54           5,894.44                     2,667.17          

B.1.3 Gravel 4.41            cum 10,120.95          1,518.14          1,012.10         101.21            2,631.45                1,530.29             4,161.73           14,282.68                   3,238.70          

B.1.4 16mmø x 6.0m deformed bar 151.00        pcs 103,963.50        15,594.53        10,396.35       1,039.64         27,030.51              15,719.28           42,749.79         146,713.29                 971.61             

B.1.5 10mmø x 6.0m deformed bar 43.00          pcs 17,995.50          2,699.33          1,799.55         179.96            4,678.83                2,720.92             7,399.75           25,395.25                   590.59             

B.1.6 # 16 GI Wire 150.80        kgs. 14,529.50          2,179.43          1,452.95         145.30            3,777.67                2,196.86             5,974.53           20,504.04                   135.97             

B.1.7 1/2" thk x 4' x 8' phenolic board 10.00          pcs 10,800.00          1,620.00          1,080.00         108.00            2,808.00                1,632.96             4,440.96           15,240.96                   1,524.10          

B.1.8 2" x 3" x 12' Coco Lumber 30.00          pcs 10,125.00          1,518.75          1,012.50         101.25            2,632.50                1,530.90             4,163.40           14,288.40                   476.28             

B.1.9 Assorted CWN # 1 1/2-1kg, #3-1kg, #4-1kg 10.00          kgs. 3,375.00            506.25             337.50            33.75              877.50                   510.30                1,387.80           4,762.80                     476.28             

B.2 Roof Beam

B.2.1 Cement 36.00          bags 12,150.00          1,822.50          1,215.00         121.50            3,159.00                1,837.08             4,996.08           17,146.08                   476.28             

B.2.2 Sand 1.76            cum 3,326.40            498.96             332.64            33.26              864.86                   502.95                1,367.82           4,694.22                     2,667.17          

B.2.3 Gravel 3.53            cum 8,101.35            1,215.20          810.14            81.01              2,106.35                1,224.92             3,331.28           11,432.63                   3,238.70          

B.2.4 16mmø x 6.0m deformed bar 135.00        pcs 92,947.50          13,942.13        9,294.75         929.48            24,166.35              14,053.66           38,220.01         131,167.51                 971.61             

B.2.5 10mmø x 6.0m deformed bar 40.00          pcs 16,740.00          2,511.00          1,674.00         167.40            4,352.40                2,531.09             6,883.49           23,623.49                   590.59             

B.2.6 # 16 GI Wire 23.53          kgs. 2,267.10            340.07             226.71            22.67              589.45                   342.79                932.23              3,199.34                     135.97             

B.2.7 1/2" thk x 4' x 8' phenolic board 10.00          pcs 10,800.00          1,620.00          1,080.00         108.00            2,808.00                1,632.96             4,440.96           15,240.96                   1,524.10          

B.2.8 2" x 3" x 12' Coco Lumber 40.00          pcs 13,500.00          2,025.00          1,350.00         135.00            3,510.00                2,041.20             5,551.20           19,051.20                   476.28             

[8][5] [6]

Estimated 

Direct Cost

[7]

Mark-up

[1] [2] [3] [4]

APPROVED BUDGET FOR THE CONTRACT

Item No. Description Qty. Unit
Total Indirect 

Cost
Total Cost Unit Cost

VAT
Total Markup
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B.2.9 Assorted CWN # 1 1/2-1kg, #3-1kg, #4-1kg 15.00          kgs. 5,062.50            759.38             506.25            50.63              1,316.25                765.45                2,081.70           7,144.20                     476.28             

B.3 Masonry Works (including catch basin)

B.3.1 Cement 422.00        bags 142,425.00        21,363.75        14,242.50       1,424.25         37,030.50              21,534.66           58,565.16         200,990.16                 476.28             

B.3.2 Sand 19.03          cum 35,966.70          5,395.01          3,596.67         359.67            9,351.34                5,438.17             14,789.51         50,756.21                   2,667.17          

B.3.3 12mmø x 6.0m deformed bar 143.00        pcs 81,081.00          12,162.15        8,108.10         810.81            21,081.06              12,259.45           33,340.51         114,421.51                 800.15             

B.3.4 # 16 GI Wire 13.50          kgs. 1,300.72            195.11             130.07            13.01              338.19                   196.67                534.86              1,835.57                     135.97             

B.3.5 4'' CHB 2,023.20     pcs 43,701.12          6,555.17          4,370.11         437.01            11,362.29              6,607.61             17,969.90         61,671.02                   30.48               

B.3.6 5'' CHB 2,692.00     pcs 90,855.00          13,628.25        9,085.50         908.55            23,622.30              13,737.28           37,359.58         128,214.58                 47.63               

Sub-Total

C Architecural works

C.1 Ceiling works

C.1.1 3/4'' Gypsum Board 1.2 x 2.4m 76.00          pcs 42,373.80          6,356.07          4,237.38         423.74            11,017.19              6,406.92             17,424.11         59,797.91                   786.81             

C.1.2 2 x 3'' Metal Furring 811.00        pcs 125,907.75        18,886.16        12,590.78       1,259.08         32,736.02              19,037.25           51,773.27         177,681.02                 219.09             

C.1.3 Black Screw 1'' 6.00            box 1,296.00            194.40             129.60            12.96              336.96                   195.96                532.92              1,828.92                     304.82             

C.1.4 2'' Paper Tape / Mesh Tape 9.00            pcs. 911.25               136.69             91.13              9.11                236.93                   137.78                374.71              1,285.96                     142.88             

C.1.5 Blind Rivet 6.00            box 1,215.00            182.25             121.50            12.15              315.90                   183.71                499.61              1,714.61                     285.77             

C.1.6 Skimcoat 21.00          bags 15,592.50          2,338.88          1,559.25         155.93            4,054.05                2,357.59             6,411.64           22,004.14                   1,047.82          

C.1.7 Flat Latex (Boysen) 97.00          liters 20,624.63          3,093.69          2,062.46         206.25            5,362.40                3,118.44             8,480.85           29,105.47                   300.06             

C.1.8   UB Boral #888 3.00            bags 2,754.00            413.10             275.40            27.54              716.04                   416.40                1,132.44           3,886.44                     1,295.48          

C.1.9   Paint Roller 1.00            ls 1,552.50            232.88             155.25            15.53              403.65                   234.74                638.39              2,190.89                     2,190.89          

C.1.10   Paint Brush 1.00            ls 1,552.50            232.88             155.25            15.53              403.65                   234.74                638.39              2,190.89                     2,190.89          

C.1.11   Sand Paper #100 1.00            ls 1,552.50            232.88             155.25            15.53              403.65                   234.74                638.39              2,190.89                     2,190.89          

C.1.12   4'' Grinding Disc 3.00            pcs 182.25               27.34               18.23              1.82                47.39                     27.56                  74.94                257.19                        85.73               

C.1.13   4'' Cutting Disc 3.00            pcs 182.25               27.34               18.23              1.82                47.39                     27.56                  74.94                257.19                        85.73               

C.2 Painting Works

C.2.1 Skimcoat 17.00          bags 12,622.50          1,893.38          1,262.25         126.23            3,281.85                1,908.52             5,190.37           17,812.87                   1,047.82          

C.2.2 Semi Gloss (Boysen) 250.00        liters 53,156.25          7,973.44          5,315.63         531.56            13,820.63              8,037.23             21,857.85         75,014.10                   300.06             

C.2.3 Flat Latex 250.00        liters 53,156.25          7,973.44          5,315.63         531.56            13,820.63              8,037.23             21,857.85         75,014.10                   300.06             

C.2.4 Waterproofing 86.00          liters 18,285.75          2,742.86          1,828.58         182.86            4,754.30                2,764.81             7,519.10           25,804.85                   300.06             

C.2.5 Paint Roller 1.00            ls 1,552.50            232.88             155.25            15.53              403.65                   234.74                638.39              2,190.89                     2,190.89          

C.2.6 Paint Brush 1.00            ls 1,552.50            232.88             155.25            15.53              403.65                   234.74                638.39              2,190.89                     2,190.89          

C.2.7 Sand Paper # 100 1.00            ls 1,552.50            232.88             155.25            15.53              403.65                   234.74                638.39              2,190.89                     2,190.89          

C.3 Tiling works

C.3.1 Ceramic Tiles 60x60cm 459.00        pcs 111,537.00        16,730.55        11,153.70       1,115.37         28,999.62              16,864.39           45,864.01         157,401.01                 342.92             

C.3.2 Tile Adhesive 39.00          bags 28,957.50          4,343.63          2,895.75         289.58            7,528.95                4,378.37             11,907.32         40,864.82                   1,047.82          

C.3.3 Tile Grout 13.00          bags 2,632.50            394.88             263.25            26.33              684.45                   398.03                1,082.48           3,714.98                     285.77             

C.4 Roofing Works

C.4.1 Angle Bar 2'' x 2'' x 1/8 x 6m 87.00          pcs 128,490.30        19,273.55        12,849.03       1,284.90         33,407.48              19,427.73           52,835.21         181,325.51                 2,084.20          

C.4.2 C Purlins 2'' x 3'' x 2.0mm x 6m 54.00          pcs 71,442.00          10,716.30        7,144.20         714.42            18,574.92              10,802.03           29,376.95         100,818.95                 1,867.02          

C.4.3 Welding Rod 10.00          box 2,767.50            415.13             276.75            27.68              719.55                   418.45                1,138.00           3,905.50                     390.55             

C.4.4 Prepainted Roofsheets Rib Type .5mm thk 209.00        mtrs 79,002.00          11,850.30        7,900.20         790.02            20,540.52              11,945.10           32,485.62         111,487.62                 533.43             

C.4.5 Flushing 42.00          mtrs 9,922.50            1,488.38          992.25            99.23              2,579.85                1,500.28             4,080.13           14,002.63                   333.40             

C.4.6 Insulation 5mm thk 246.00        mtrs 30,221.10          4,533.17          3,022.11         302.21            7,857.49                4,569.43             12,426.92         42,648.02                   173.37             

C.4.7 Tekscrew 1,250.00     pcs 1,687.50            253.13             168.75            16.88              438.75                   255.15                693.90              2,381.40                     1.91                 

C.5 Doors

C.5.1 D1 - 0.80m x 2.10m Swing Glass Door 2.00            sets 12,150.00          1,822.50          1,215.00         121.50            3,159.00                1,837.08             4,996.08           17,146.08                   8,573.04          
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C.5.2 D2 - 0.7m x 2.10m Solid Panel Door 2.00            sets 10,800.00          1,620.00          1,080.00         108.00            2,808.00                1,632.96             4,440.96           15,240.96                   7,620.48          

C.6 Windows

C.6.1 W1 - Sliding Glass Window on Analoc Frame 9.00            sets 54,675.00          8,201.25          5,467.50         546.75            14,215.50              8,266.86             22,482.36         77,157.36                   8,573.04          

C.6.2 W2 - Fixed Glass Window on Analoc Frame 3.00            sets 16,200.00          2,430.00          1,620.00         162.00            4,212.00                2,449.44             6,661.44           22,861.44                   7,620.48          

C.6.3 W3 - Sliding Glass Window on Analoc Frame 1.00            sets 4,050.00            607.50             405.00            40.50              1,053.00                612.36                1,665.36           5,715.36                     5,715.36          

C.6.4 W4 - Fixed Glass Window on Analoc Frame 1.00            sets 9,450.00            1,417.50          945.00            94.50              2,457.00                1,428.84             3,885.84           13,335.84                   13,335.84        

C.6.5 W5 - Awning Type Window 2.00            sets 6,750.00            1,012.50          675.00            67.50              1,755.00                1,020.60             2,775.60           9,525.60                     4,762.80          

Sub-Total

D. Electrical Works

D.1 Panel Board

D.1.1 Enclosure Panel Board 8 Branches (verify size to designer) 1.00            unit 20,250.00          3,037.50          2,025.00         202.50            5,265.00                3,061.80             8,326.80           28,576.80                   28,576.80        

D.1.2 70 Amps. Circuit Breaker (Main)(Verify size todesigner) 1.00            set 4,725.00            708.75             472.50            47.25              1,228.50                714.42                1,942.92           6,667.92                     6,667.92          

D.1.3 20 Amps. Circuit Breaker 5.00            pcs 2,598.75            389.81             259.88            25.99              675.68                   392.93                1,068.61           3,667.36                     733.47             

D.1.4 15 Amps. Circuit Breaker 3.00            pcs 1,417.50            212.63             141.75            14.18              368.55                   214.33                582.88              2,000.38                     666.79             

D.2 Lighting Fixtures

D.2.1 Pinlights 6watts 32.00          pcs 10,800.00          1,620.00          1,080.00         108.00            2,808.00                1,632.96             4,440.96           15,240.96                   476.28             

D.3 Wiring Devices (Complete w/ Cover)

D.3.1 Switches

D.3.2 One-Gang Switch Wide Series 3.00            pcs 425.25               63.79               42.53              4.25                110.57                   64.30                  174.86              600.11                        200.04             

D.3.3 Three-Gang Switch Wide Series 4.00            pcs 1,026.00            153.90             102.60            10.26              266.76                   155.13                421.89              1,447.89                     361.97             

D.3.4 Outlets

D.3.5 Duplex Convenience Outlet 17.00          pcs 3,304.80            495.72             330.48            33.05              859.25                   499.69                1,358.93           4,663.73                     274.34             

D.3.6 Floor Mounted Duplex Convenience Outlet 24.00          pcs 35,640.00          5,346.00          3,564.00         356.40            9,266.40                5,388.77             14,655.17         50,295.17                   2,095.63          

D.4 Conduits, Boxes, and Fittings

D.4.1 2'' x 4' x 2-1/8''D Utility Box #18 41.00          pcs 1,937.25            290.59             193.73            19.37              503.69                   292.91                796.60              2,733.85                     66.68               

D.4.2 4'' Octagonal x 2-1/8''D Box 32.00          pcs 1,512.00            226.80             151.20            15.12              393.12                   228.61                621.73              2,133.73                     66.68               

D.4.3 20mm x 3300mm PVC Conduit 19.00          pcs 1,213.25            181.99             121.32            12.13              315.44                   183.44                498.89              1,712.13                     90.11               

D.4.4 20mm PVCAdopter 20.00          pcs 2,565.00            384.75             256.50            25.65              666.90                   387.83                1,054.73           3,619.73                     180.99             

D.5 Wires

D.5.1 # 3.25mm2 THHN 50m 2.00            box 3,834.00            575.10             383.40            38.34              996.84                   579.70                1,576.54           5,410.54                     2,705.27          

D.5.2 # 2.0mm2 THHN 50m 2.00            box 2,970.00            445.50             297.00            29.70              772.20                   449.06                1,221.26           4,191.26                     2,095.63          

D.5.3 # 5.5mm2 THHN 50m 1.00            box 6,790.50            1,018.58          679.05            67.91              1,765.53                1,026.72             2,792.25           9,582.75                     9,582.75          

D.6 Miscellaneous

D.6.1 Electrical Tapes 12.00          pcs 972.00               145.80             97.20              9.72                252.72                   146.97                399.69              1,371.69                     114.31             

D.6.2 PVC Cement (400cc/can) 3.00            can 1,178.55            176.78             117.86            11.79              306.42                   178.20                484.62              1,663.17                     554.39             

D.6.3 Butane Gas 3.00            pcs 425.25               63.79               42.53              4.25                110.57                   64.30                  174.86              600.11                        200.04             

D.6.4 G.I. Wire 5.00            kgs 481.75               72.26               48.17              4.82                125.25                   72.84                  198.09              679.84                        135.97             

D.6.5 1/2'' PVC Flexible Conduit 20.00          m 195.75               29.36               19.58              1.96                50.90                     29.60                  80.49                276.24                        13.81               

D.6.6 1/2'' PVC Flexible Connector 16.00          pcs 2,052.00            307.80             205.20            20.52              533.52                   310.26                843.78              2,895.78                     180.99             

D.7 Airconditioning Unit

D.7.1 3hp Casette Type ACU 2.00            set 210,600.00        31,590.00        21,060.00       2,106.00         54,756.00              31,842.72           86,598.72         297,198.72                 148,599.36      

Sub-Total

E Plumbing & Sanitary Works

E.1 Plumbing Fixtures

E.1.1 Water Closet with complete accesorries 2.00            set 21,600.00          3,240.00          2,160.00         216.00            5,616.00                3,265.92             8,881.92           30,481.92                   15,240.96        

E.1.2 Lavatory with  Pop-up Drain and P-Trap 2.00            set 14,850.00          2,227.50          1,485.00         148.50            3,861.00                2,245.32             6,106.32           20,956.32                   10,478.16        
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E.1.3 Shower Assembly 2.00            set 9,180.00            1,377.00          918.00            91.80              2,386.80                1,388.02             3,774.82           12,954.82                   6,477.41          

E.1.4 Kitchen Sink with Faucet 1.00            set 3,375.00            506.25             337.50            33.75              877.50                   510.30                1,387.80           4,762.80                     4,762.80          

E.1.5 Faucet with adaptor 2.00            set 1,350.00            202.50             135.00            13.50              351.00                   204.12                555.12              1,905.12                     952.56             

E.1.6 Tissue Holder 2.00            set 1,215.00            182.25             121.50            12.15              315.90                   183.71                499.61              1,714.61                     857.30             

E.1.7 Angle Valve 4.00            pcs 810.00               121.50             81.00              8.10                210.60                   122.47                333.07              1,143.07                     285.77             

E.2 Plumbing Fittings

E.2.1 Neltex PVC Pipe 2'' 5.00            pcs 1,134.00            170.10             113.40            11.34              294.84                   171.46                466.30              1,600.30                     320.06             

E.2.2 Neltex PVC Pipe 4'' 8.00            pcs 4,773.60            716.04             477.36            47.74              1,241.14                721.77                1,962.90           6,736.50                     842.06             

E.2.3 PPR Pipe 3/4'' 6.00            mts 3,288.60            493.29             328.86            32.89              855.04                   497.24                1,352.27           4,640.87                     773.48             

E.2.4 PVC Elbow 4.00            pcs 496.80               74.52               49.68              4.97                129.17                   75.12                  204.28              701.08                        175.27             

E.2.5 PVC Wye 3.00            pcs 222.75               33.41               22.28              2.23                57.92                     33.68                  91.59                314.34                        104.78             

E.2.6 PVC Tee 3.00            pcs 429.30               64.40               42.93              4.29                111.62                   64.91                  176.53              605.83                        201.94             

E.2.7 PVC Solvent 5.00            can 1,964.25            294.64             196.43            19.64              510.71                   296.99                807.70              2,771.95                     554.39             

Sub-Total

F SPECIALTIES

F.1 

Modular office partitions inlcuding mesh office chair(16sets) 

and mobile pedestal cabinet(modular)(16 sets)                                     

*4 sets 4 connected cubicle                                                                                                          1.00            lot 540,000.00        81,000.00        54,000.00       5,400.00         140,400.00            81,648.00           222,048.00       762,048.00                 762,048.00      

F.3 Kitchen Cabinets

F.3.1    Marine Plywood 1.2 x 2.4m x 3/4'' 37.00          pcs 77,922.00          11,688.30        7,792.20         779.22            20,259.72              11,781.81           32,041.53         109,963.53                 2,971.99          

F.3.2    Formica Laminates 37.00          pcs 62,437.50          9,365.63          6,243.75         624.38            16,233.75              9,440.55             25,674.30         88,111.80                   2,381.40          

F.3.3    Pressing Roller 1.00            pcs 2,430.00            364.50             243.00            24.30              631.80                   367.42                999.22              3,429.22                     3,429.22          

F.3.4    Liston 1/2'' x 3ft 10.00          pcs 1,485.00            222.75             148.50            14.85              386.10                   224.53                610.63              2,095.63                     209.56             

F.3.5    Hinges 117.00        pcs 16,584.75          2,487.71          1,658.48         165.85            4,312.04                2,507.61             6,819.65           23,404.40                   200.04             

F.3.6    G-Profile Handles 10ft 2.00            pcs 4,050.00            607.50             405.00            40.50              1,053.00                612.36                1,665.36           5,715.36                     2,857.68          

F.3.7    Wood Glue 2.00            can 340.20               51.03               34.02              3.40                88.45                     51.44                  139.89              480.09                        240.05             

F.3.8    Screws 185.00        pcs 624.38               93.66               62.44              6.24                162.34                   94.41                  256.74              881.12                        4.76                 

F.3.9    Cutting Saw 1.00            pcs 607.50               91.13               60.75              6.08                157.95                   91.85                  249.80              857.30                        857.30             

F.3.10    Nails 2.00            kgs 675.00               101.25             67.50              6.75                175.50                   102.06                277.56              952.56                        476.28             

Sub-Total

TOTAL PROJECT COST 2,878,481.04     421,647.16     287,848.10     27,772.31       737,267.57            433,889.83         1,171,157.40    -                          

Prepared by: Checked by: Recommending Approval by: Approved by:

Engr. John Carlo R. Alibutod
Senior Engineer A

Engr. Renante A. Capitle
Principal Engineer C

Engr. Joselito A. Gillera
Technical Services Department Manager

Mr. Exequiel A. Aguilar Jr.
General Manager
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