
PROJECT : Supply of Labor and Materials for the Rehabilitation of Distribution Line and Appurtenances

LOCATION

DATE 

TOTAL TOTAL

DESCRIPTION QTY. UNIT Estimated OCM Profit MOB/DEMOB Total Mark-up VAT INDIRECT PROJECT UNIT

Direct Cost 18% 10% 2% 12% COST COST COST

W Materials 

Distribution Line

Air release Valve

ITEM

NO.

CALAMBA WATER DISTRICT
Engineering Planning & Design Division

BILL OF QUANTITIES/ABC

: Tierra Valiente Subd., Brgy. Bucal Calamba City

Mark-up in Percent



TOTAL TOTAL

DESCRIPTION QTY. UNIT Estimated OCM Profit MOB/DEMOB Total Mark-up VAT INDIRECT PROJECT UNIT

Direct Cost 18% 10% 2% 12% COST COST COST

ITEM

NO.

Mark-up in Percent

Fire Hydrant Assembly

Clustering assembly



TOTAL TOTAL

DESCRIPTION QTY. UNIT Estimated OCM Profit MOB/DEMOB Total Mark-up VAT INDIRECT PROJECT UNIT

Direct Cost 18% 10% 2% 12% COST COST COST

ITEM

NO.

Mark-up in Percent

Labor

TOTAL -                        -                       -                    -                  -                           -                     -                      -                             

Note(s)  : 1. Prices are subject to change w/ out prior notice.

2. All material(s) are subject to change to suit field condition.

3. Water supply is not 24/7 


