
PROJECT : Supply of Labor and Materials for the Expansion of Distribution Line and Appurtenances

LOCATION

DATE 

TOTAL TOTAL

DESCRIPTION QTY. UNIT Estimated OCM Profit MOB/DEMOB Total Mark-up VAT INDIRECT PROJECT UNIT

Direct Cost 18% 10% 2% 12% COST COST COST

W Materials 

Distribution Line

Blow Off Valve

Air release Valve

ITEM

NO.

CALAMBA WATER DISTRICT
Engineering Planning & Design Division

BILL OF QUANTITIES/ABC

: Lizardo Compound, Mayapa, Calamba City

Mark-up in Percent



TOTAL TOTAL

DESCRIPTION QTY. UNIT Estimated OCM Profit MOB/DEMOB Total Mark-up VAT INDIRECT PROJECT UNIT

Direct Cost 18% 10% 2% 12% COST COST COST

ITEM

NO.

Mark-up in Percent

Fire Hydrant Assembly

Clustering assembly

Labor

TOTAL -                        -                      -                      -                     -                    -                     -                        -                         

Note(s)  : 1. Prices are subject to change w/ out prior notice.

2. All material(s) are subject to change to suit field condition.

3. Water supply is not 24/7 


