CALAMBA WATER DISTRICT

Engineering Planning & Design Division

BILL OF QUANTITIES/ABC
PROJECT : Supply of Labor and Materials for the Expansion of Distribution Line and Appurtenances
LOCATION : Rizal St., Brgy. 6 Poblacion, Calamba City
DATE
Mark-up in Percent TOTAL TOTAL
ITEM DESCRIPTION QTY. UNIT Estimated OCM Profit MOB/DEMOB | Total Mark-up VAT INDIRECT PROJECT UNIT
NO. Direct Cost COST COST COST
i) @ 3) @ ) ©) ™ ® ©) (10) i) (12) (13)
w Materials

Distribution Line

Air release Valve




ITEM
NO.

DESCRIPTION

QTY.

UNIT

Estimated
Direct Cost

Mark-up in Percent

OCM

Profit

MOB/DEMOB

Total Mark-up

VAT

TOTAL
INDIRECT
COST

TOTAL
PROJECT
COST

UNIT
COST

Clustering assembly




Mark-up in Percent TOTAL TOTAL
ITEM DESCRIPTION QTY. UNIT Estimated OCM Profit MOB/DEMOB | Total Mark-up VAT INDIRECT PROJECT UNIT
NO. Direct Cost COST COST COST
Labor
TOTAL
Note(s) : 1. Prices are subject to change w/ out prior notice.

2. All material(s) are subject to change to suit field condition.
3. Water supply is not 24/7




