CALAMBA WATER DISTRICT

Engineering Planning & Design Division

BILL OF QUANTITIES/ABC
PROJECT : Supply of Labor and Materials for the Rehabilitation of Distribution Line and Appurtenances
LOCATION : Tierra Valiente Subd., Brgy. Bucal Calamba City
DATE
Mark-up in Percent TOTAL TOTAL
ITEM DESCRIPTION QTY. UNIT Estimated OCM Profit MOB/DEMOB| Total Mark-up VAT INDIRECT PROJECT UNIT
NO. Direct Cost COST COST COST
w Materials

Distribution Line

Air release Valve




Mark-up in Percent TOTAL TOTAL
ITEM DESCRIPTION QTY. UNIT Estimated OCM Profit MOB/DEMOB| Total Mark-up VAT INDIRECT PROJECT UNIT
NO. Direct Cost COST COST COST
Fire Hydrant Assembly

Clustering assembly




Mark-up in Percent TOTAL TOTAL
ITEM DESCRIPTION QTY. UNIT Estimated OCM Profit MOB/DEMOB| Total Mark-up VAT INDIRECT PROJECT UNIT
NO. Direct Cost COST COST COST
Labor
TOTAL
Note(s) : 1. Prices are subject to change w/ out prior notice.

3. Water supply is not 24/7

2. All material(s) are subject to change to suit field condition.




