CALAMBA WATER DISTRICT

Engineering Planning & Design Division

BILL OF QUANTITIES/ABC

PROJECT : Supply of Labor and Materials for the Expansion of Distribution Line and Appurtenances
LOCATION : Lizardo Compound, Mayapa, Calamba City
DATE
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w Materials
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Blow Off Valve
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Fire Hydrant Assembly
Clustering assembly
Labor
TOTAL
Note(s) : 1. Prices are subject to change w/ out prior notice.

2. All material(s) are subject to change to suit field condition.

3. Water supply is not 24/7




