
SUBJECT

LOCATION

DATE

TOTAL TOTAL

ITEM DESCRIPTION QTY. UNIT Estimated OCM Profit VAT INDIRECT PROJECT

NO. Direct Cost COST COST

1 23% 10% 2% (6)+(7)+(8) 12% [(5)+(9)] (9)+(10) (5)+(11)

Materials

Concrete 3000psi 210          cum 1,188,237.04       273,294.52 118,823.70 23,764.74 415,882.96 192,494.40         608,377.36 1,796,614.40           

Asphalt 462          pails 294,387.18          67,709.05 29,438.72 5,887.74 103,035.51 47,690.72           150,726.24 445,113.42              

Tools & Equipment 1              lot 6,012.13               1,382.79          601.21          120.24             2,104.24           973.96                 3,078.21         9,090.34                  

Health & Safety 1              lot 31,234.50            7,183.94          3,123.45       624.69             10,932.08         5,059.99             15,992.06       47,226.56                

2 Labor

Restoration 210                    cum 497,848.32          114,505.11 49,784.83 9,956.97 174,246.91 80,651.43           254,898.34 752,746.66              

TOTAL(Php) 3,659,085.79       841,589.73     365,908.58   73,181.72        1,280,680.03    592,771.90         1,873,451.93  3,050,791.38           

Prepared by: Approved by:

ENGR. RANELY S. CARTAGO ENGR. JOSELITO GILLERA

Department Manager OIC/Office of the General Manager-OGM

: BOQ/ABC

Calamba City

7/16/2019
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CALAMBA WATER DISTRICT
Engineering Planning & Design Division

APPROVED BUDGET FOR THE CONTRACT - 2020
ENGINEERING DEPARTMENT

SUPPLY OF LABOR AND MATERIALS  FOR THE RESTORATION WORKS AT DIFFERENT AREAS
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