
PROJECT: : PROPOSED RENOVATION OF PUMPING STATION

SUBJECT : PUMP HOUSE, UV ENCLOSURE AND ELECTRICAL WORKS

LOCATION: : Villa De Calamba, Calamba City

DATE : November 22, 2021

Description Qty.
OCM Profit

MOB/ 

DEMOB

25% 10% 3% 12%

[5] [6] [7] [8] [9] [10] [11] [12]
15% x[5] 10% x[5] 2% x[5] [6]+[7]+[8] 12%x{[5]+[9]} [9]+[10]

[5]+[11]C C2 Civil Works

C.2.1 Concrete & Rebar Works

Wall Footing 

Cement 24 bags 12,025.54       3,006.39       1,202.55      360.77     4,569.71       1,991.43      6,561.14        18,586.68      

Sand 1 cu.m. 2,045.16         511.29          204.52         61.35       777.16          338.68         1,115.84        3,161.00        

Gravel 2 cu.m. 4,826.58         1,206.64       482.66         144.80     1,834.10       799.28         2,633.38        7,459.96        

12mmø x 6.0m deformed bar 12 pcs. 5,031.09         1,257.77       503.11         150.93     1,911.82       833.15         2,744.96        7,776.06        

Footings and Columns 

Cement 24 bags 12,025.54       3,006.39       1,202.55      360.77     4,569.71       1,991.43      6,561.14        18,586.68      

Sand 1.2 cu.m. 2,454.19         613.55          245.42         73.63       932.59          406.41         1,339.01        3,793.20        

Gravel 2.2 cu.m. 5,309.24         1,327.31       530.92         159.28     2,017.51       879.21         2,896.72        8,205.95        

10mmø x 6.0m deformed bar 24 pcs. 7,362.58         1,840.64       736.26         220.88     2,797.78       1,219.24      4,017.02        11,379.60      

12mmø x 6.0m deformed bar 24 pcs. 10,062.19       2,515.55       1,006.22      301.87     3,823.63       1,666.30      5,489.93        15,552.12      

# 16 GI Wire 5 kgs. 1,022.58         255.65          102.26         30.68       388.58          169.34         557.92           1,580.50        

1/2" thk x 4' x 8' marine plywood 2 pcs. 3,775.68         943.92          377.57         113.27     1,434.76       625.25         2,060.01        5,835.69        

2" x 3" x 12' Coco Lumber 15 pcs. 3,067.74         766.94          306.77         92.03       1,165.74       508.02         1,673.76        4,741.50        

Assorted CWN # 1 1/2-1kg, #3-1kg, #4-1kg 3 kgs. 490.84            122.71          49.08           14.73       186.52          81.28           267.80           758.64           

Floor Slab Thk = 75mm. 

Cement 30 pcs. 15,031.93       3,757.98       1,503.19      450.96     5,712.13       2,489.29      8,201.42        23,233.34      

Sand 1.5 bags 3,067.74         766.94          306.77         92.03       1,165.74       508.02         1,673.76        4,741.50        

Gravel 2.5 cu.m. 6,033.22         1,508.31       603.32         181.00     2,292.62       999.10         3,291.73        9,324.95        

10mmø x 6.0m deformed bar 6 pcs. 1,840.64         460.16          184.06         55.22       699.44          304.81         1,004.26        2,844.90        

Roof Beam & Roof Slab Thk = 100mm 

Cement 60 bags 30,063.85       7,515.96       3,006.39      901.92     11,424.26     4,978.57      16,402.84      46,466.69      

Sand 2 cu.m. 4,090.32         1,022.58       409.03         122.71     1,554.32       677.36         2,231.68        6,322.00        

Gravel 4 cu.m. 9,653.16         2,413.29       965.32         289.59     3,668.20       1,598.56      5,266.76        14,919.92      

1/2" thk x 4' x 8' ordinary plywood 3 pcs. 3,804.00         951.00          380.40         114.12     1,445.52       629.94         2,075.46        5,879.46        

2" x 2" x 12' Coco Lumber 15 pcs. 3,067.74         766.94          306.77         92.03       1,165.74       508.02         1,673.76        4,741.50        

Item

[4][1] [2] [3]

CALAMBA WATER DISTRICT
Technical Services Department

APPROVED BUDGET FOR THE CONTRACT / BILL OF QUANTITIES

Unit
Estimated Direct 

Cost

Mark-up

Total Mark-up
VAT Total Indirect 

Cost
Total Cost

No.
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Description Qty.
OCM Profit

MOB/ 

DEMOB

25% 10% 3% 12%

[5] [6] [7] [8] [9] [10] [11] [12]
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[5]+[11]
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2" x 3" x 12' Coco Lumber 15 pcs. 4,601.61         1,150.40       460.16         138.05     1,748.61       762.03         2,510.64        7,112.25        

Assorted CWN # 1 1/2-2kgs, #3-2kgs, #4-1kg 5 kgs. 818.06            204.52          81.81           24.54       310.86          135.47         446.34           1,264.40        

# 16 GI Wire 3 kgs. 613.55            153.39          61.35           18.41       233.15          101.60         334.75           948.30           

10mmø x 6.0m deformed bar 12 pcs. 3,681.29         920.32          368.13         110.44     1,398.89       609.62         2,008.51        5,689.80        

12mmø x 6.0m deformed bar 14 pcs. 5,869.61         1,467.40       586.96         176.09     2,230.45       972.01         3,202.46        9,072.07        

C.2.2 Masonry Works

CHB Installation & 1/2" thk Plastering

4" thk. CHB   850 pcs. 16,514.67       4,128.67       1,651.47      495.44     6,275.57       2,734.83      9,010.40        25,525.07      

0.20m x 0.18m Concrete Louver Blocks 50 pcs. 4,090.32         1,022.58       409.03         122.71     1,554.32       677.36         2,231.68        6,322.00        

Cement 42 bags 21,044.70       5,261.17       2,104.47      631.34     7,996.98       3,485.00      11,481.99      32,526.68      

Sand 6 cu.m. 12,270.96       3,067.74       1,227.10      368.13     4,662.96       2,032.07      6,695.04        18,966.00      

10mmø x 6.0m deformed bar 43 pcs. 13,191.28       3,297.82       1,319.13      395.74     5,012.69       2,184.48      7,197.16        20,388.45      

# 16 GI Wire 3 kgs. 613.55            153.39          61.35           18.41       233.15          101.60         334.75           948.30           

C.2.3 Doors and Window

1.00m x 2.10m Galvanized Metal Louver Door 2 sets 58,221.43       14,555.36     5,822.14      1,746.64  22,124.14     9,641.47      31,765.61      89,987.04      

1.20m x 1.20m Steel Casement Type Window 1 set 17,250.00       4,312.50       1,725.00      517.50     6,555.00       2,856.60      9,411.60        26,661.60      

C.2.4 Painting Works

Latex Paint off white or light blue color 20 gals 26,587.08       6,646.77       2,658.71      797.61     10,103.09     4,402.82      14,505.91      41,092.99      

Latex Paint Dark Blue 6 gals 9,203.22         2,300.81       920.32         276.10     3,497.22       1,524.05      5,021.28        14,224.50      

Consumables 1 lot 3,450.00         862.50          345.00         103.50     1,311.00       571.32         1,882.32        5,332.32        

C.2.5 Miscellaneous

Working Gloves (Ordinary) 15 Pairs 613.55            153.39          61.35           18.41       233.15          101.60         334.75           948.30           

Safety Glass (Eye protection) 2 pairs 409.03            102.26          40.90           12.27       155.43          67.74           223.17           632.20           

Gasoline for Mixer 105 Liters 12,510.86       3,127.71       1,251.09      375.33     4,754.13       2,071.80      6,825.92        19,336.78      

Gasoline for Service Vehicle 105 Liters 12,510.86       3,127.71       1,251.09      375.33     4,754.13       2,071.80      6,825.92        19,336.78      

Specs: 65 Gals Capacity

with Dimension 90"(H) x 43"(W) x 47.20"(D)

C.2.5 UV Enclosure

C.2.5.1 Cement 20 bags 10,021.28       2,505.32       1,002.13      300.64     3,808.09       1,659.52      5,467.61        15,488.90      

C.2.5.2 Sand 1 cu.m. 2,045.16         511.29          204.52         61.35       777.16          338.68         1,115.84        3,161.00        

C.2.5.3 Gravel 2 cu.m. 4,826.58         1,206.64       482.66         144.80     1,834.10       799.28         2,633.38        7,459.96        

C.2.5.4 12mmø x 6.0m deformed bar 22 pcs. 6,749.03         1,687.26       674.90         202.47     2,564.63       1,117.64      3,682.27        10,431.30      

C.2.5.5 10mmØ x 6.0m deformed bar 13 pcs. 5,450.35         1,362.59       545.04         163.51     2,071.13       902.58         2,973.71        8,424.06        

C.2.5.6 #16 GI Wire 3 kgs. 613.55            153.39          61.35           18.41       233.15          101.60         334.75           948.30           

C.2.5.7 1/2" thk x 4' x 8' marine plywood 4 pcs. 7,551.36         1,887.84       755.14         226.54     2,869.52       1,250.51      4,120.02        11,671.38      

C.2.5.8 2'" x 3" x 12' Coco Lumber 15 pcs. 3,067.74         766.94          306.77         92.03       1,165.74       508.02         1,673.76        4,741.50        

C.2.5.9 Assorted CWN 2 kgs. 327.23            81.81            32.72           9.82         124.35          54.19           178.53           505.76           

C.2.5.10 4" thk. CHB   85 pcs. 1,651.47         412.87          165.15         49.54       627.56          273.48         901.04           2,552.51        
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GI Pipe 2"Ø x 6m, Sched 40 10 pcs. 86,526.00       21,631.50     8,652.60      2,595.78  32,879.88     14,328.71    47,208.59      133,734.59    

GI Pipe 1"Ø x 6m, Sched 40 5 pcs. 12,019.80       3,004.95       1,201.98      360.59     4,567.52       1,990.48      6,558.00        18,577.80      

Bolts & Nuts 1/2"Ø 16 sets 3,058.08         764.52          305.81         91.74       1,162.07       506.42         1,668.49        4,726.57        

Baseplate 1/4" thk 4 pcs. 1,932.00         483.00          193.20         57.96       734.16          319.94         1,054.10        2,986.10        

Steel Wall Panel 1 lot 34,500.00       8,625.00       3,450.00      1,035.00  13,110.00     5,713.20      18,823.20      53,323.20      

Welding Rod 5 kgs. 937.37            234.34          93.74           28.12       356.20          155.23         511.43           1,448.79        

Painting Works (GI Pipes)

Red Lead Primer 1 liter 185.13            46.28            18.51           5.55         70.35            30.66           101.01           286.13           

Ready Mix Silver Aluminum Paint 1 liter 276.52            69.13            27.65           8.30         105.08          45.79           150.87           427.40           

Lacquer Thinner 1 bottle 93.74              23.43            9.37             2.81         35.62            15.52           51.14             144.88           

Paint brush 2 pcs 243.71            60.93            24.37           7.31         92.61            40.36           132.97           376.68           

Rugs 1 kg 93.74              23.43            9.37             2.81         35.62            15.52           51.14             144.88           

ELECTRICAL WORKS 1 lot 44,160.00       11,040.00     4,416.00      1,324.80  16,780.80     7,312.90      24,093.70      68,253.70      

P 922,023.00    

Note: 1. Prices are subject to change w/ out prior notice

TOTAL PROJECT COST
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