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WATER S
2417 Public Service

CALAMBA WATER DISTRICT

Lakeview Subdivision, Halang, Calamba City, Laguna

Tel. Nos. 545-1614; 545-2863; 545-2728; 545-7895; Fax No. 545-9752
www.cwd.com.ph

PHP QMS 2193 0047

APPROVED BUDGET FOR THE CONTRACT / BILL OF QUANTITIES

PROJECT: REHABILITATION OF CR INCLUDING OFFICE AND BUILDING APPURTENANCES
SUBJECT: GENERAL REQUIREMENTS, CIVIL, ARCHITECTURAL, ELECTRICAL, AND PLUMBING AND SANITARY WORKS

DATE:
Item No. Description Qty. Unit Unit Price |Estimated Mark-up Total Mark-| VAT Total Total Cost Unit
Direct Cost OCM Profit MOB/ ups Indirect Cost
DEMOB Cost
A General Requirements
A.l Demolition of CR and Hauling of Debris 1.00 |lot
A.2 Health and Safety 1.00 |lot
A.3 Temporary Facilities 1.00 |lot
A.4 Asbuilt Plan 1.00 |lot
Sub Total
B. Civil Works
B.1 Wall Footing
B.1.1 |Cement 7.00 [bags
B.1.2 |Sand 0.30 jcum
B.1.3 |Gravel 0.41 [cum
B.1.4 |12mmg x 6.0m deformed bar 21.00 |pcs
B.1.5 |# 16 Gl Wire 0.10 |kis
B.2 Masonry Works
B.2.1 |Cement 75.00 |bags
B.2.2 |Sand 3.25 [cum
B.2.3 |12mmg x 6.0m deformed bar 40.00 |pcs
B.2.4 |# 16 Gl Wire 7.55 [kgs.
B.2.5 |4" CHB 612.00 [pcs
Sub Total
C Architecural works
C.1 Painting Works
C.1.1 Skimcoat 10.00 bags
C.1.2 Semi Gloss (Boysen) 8.00 gal
C.1.3 Flat Latex 8.00 gal
C.1.4 Waterproofing 8.00 gal
C.1.5 Paint Roller 1.00 Is
C.1.6 Paint Brush 1.00 Is
C.1.7 Sand Paper # 100 1.00 Is
C.1.8 Epoxy Enamel Flooring 5.00 gal
C.1.9 Paint Thinner 3.00 gal
C.2 Tiling works
C.2.1 Comfort Rooms
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C2.11 Ceramic Tiles 60x60cm 75.00 pcs
C.2.1.2 Wall Ceramic Tiles 30x60cm 520.00 pcs
C.2.1.3 Cement 10.00 bags
C.2.1.4 Sand 1.32 cum
C.2.15 Tile Adhesive 32.00 bags
C.2.1.6 Tile Grout 21.00 bags
C.2.1.7 Countertop (incl. backsplash)
C.2.1.8 Ceramic Tiles 60x60cm 25.00 pcs
C.2.1.9 Cement 5.00 bags
C.2.1.10 Sand 1.00 cum
C.2.1.11 Tile Adhesive 5.00 bags
C.2.1.12 Tile Grout 3.00 bags
C.3 Doors
C3.1 D2 - 0.7m x 2.10m PVC Flush Door (including lockset) 6.00 sets
C.3.2 D3 - 0.7m x 2.10m Swing Glass Door 1.00 set
C4 Wall Mounted Folding Table
C.4.1 3/4" Marine Plywood 2.00 pcs
C.4.2 Foldable Bracket 8.00 pcs
C.4.3 Pressing Roller 1.00 pcs
Cc4.4 Screw, Botls and Nuts 1.00 lot
C4.5 Formica Laminates 2.00 pcs
C.5 Others
C.5.1 Modular Partition (Single) w/ Swivel Chair and Metal 8.00 sets
Pedestal (2nd Floor)
C5.2 Modular Partition (Double) w/ Swivel Chair and Metal 2.00 sets
Pedestal (Collection Area)
C.5.4 False Wall at Collection Area 1.00 lot
C.5.5 Flower pot (15" diameter x 14" height) 10.00 pcs
Sub Total
D. Electrical Works
D.1 Panel Board
D.1.1 |120 Amps. Circuit Breaker (Main)(Verify size todesigner) 1.00 set
D.1.1 [20 Amps. Circuit Breaker 4.00 pcs
D.2 Lighting Fixtures
D.2.1 |Center Light 1.00 pcs
D.3 Wiring Devices (Complete w/ Cover)
D.3.1 |Switches
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D.3.2 |One-Gang Switch Wide Series 20.00 pcs
D.3.3 |Two-Gang Switch Wide Series 8.00 pcs
D.3.4 [Outlets
D.3.5 [Duplex Convenience Outlet (Wall mounted) 28.00 pcs
D.3.6 [Exhaust Fan 4.00 pcs
D.4 Conduits, Boxes, and Fittings
D.4.1 |2"x4'x2-1/8"D Utility Box #18 20.00 pcs
D.4.2 |4" Octagonal x 2-1/8"D Box 20.00 pcs
D.4.3 |20mm x 3300mm PVC Conduit 20.00 pcs
D.4.4 |20mm PVCAdopter 10.00 pcs
D.5 Wires
D.5.1 [#3.5mm2 THHN 50m 2.00 box
D.5.2 |[#2.0mm2 THHN 50m 1.00 box
D.6 Miscellaneous
D.6.1 [Electrical Tapes 10.00 pcs
D.6.2 [PVC Cement (400cc/can) 5.00 can
D.6.3 |Butane Gas 3.00 pcs
D.6.4 |G.l. Wire 5.00 kgs
D.6.5 |[1/2" PVC Flexible Conduit 50.00 m
D.6.6 |1/2" PVC Flexible Connector 20.00 pcs
D.6.7 [Battery Operated Smoke Detector 68.00 pcs
Sub Total
E Plumbing & Sanitary Works
E.1 Plumbing Fixtures
E.1.1 |Water Closet with complete accesorries 6.00 set
E.1.2 |Lavatory with Pop-up Drain and P-Trap 6.00 set
E.1.3 |Floor Drain (2") with Odor Trap 12.00 set
E.1.4 |Kitchen Sink with Faucet 4.00 set
E.1.5 |Tissue Holder 6.00 set
E.1.6 |Angle Valve 5.00 pcs
E.2 Plumbing Fittings
E.2.1 Neltex PVC Pipe 2" 13.00 pcs
E.2.2 Neltex PVC Pipe 4" 10.00 pcs
E.2.3 PPR Pipe 3/4" 34.00 mts
E.2.4 |Teflon Tape 30.00 pcs
E.2.5 PVC Elbow 5.00 pcs
E2.6 |PVCWye 5.00 pcs
E.2.7 PVC Tee 4.00 pcs
E.2.8 PVC Solvent 20.00 can
Sub Total
TOTAL PROJECT COST
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