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CALAINVIBA W ATER DISTRICT

Lakeview Subdivision, Halang, Calamba City,
Tel. Nos. SA4S5-1614; SA45-2863; SA4S5-2728; SA4S5-7895; Fax No. S45-9752

APPROVED BUDGET FOR THE CONTRACT/BILL OF QUANTITIES

PHP QOMS 2193 0047

PROJECT : Expansion of Water Lines
LOCATION : LDB Compound, Brgy. Paciano, Calamba City
DATE : September 27, 2022
PIPE MEASUREMENT:
50mmg PVC Pipe, fixed seal C-150 - 90 Ims.
50mmg Gl Pipe, sched.40 - 4 pcs.
Mark-up in Percent Total Mark-up TOTAL TOTAL
ITEM DESCRIPTION QTy. UNIT Estimated OCM Profit MOB.\DEMOB VAT INDIRECT PROJECT UNIT
NO. Direct Cost COST COST COST
A General Requirement
Mobilization and Demobilization 1] ot
Permits and Clearances 1] ot
Health and safety 1 ot
Traffic Management 1 ot
Tools 1] ot
Temporary Facilities 1] lot
B Earthworks
Concrete Demolition 2.16|cu.m.
Excavation 10.80{cu.m.
Backfilling/Compaction 10.80{cu.m.
c Distribution Lines
50mmg PVC Pipe, fixed seal C-150 15[pcs.
50mmg Gl Pipe, sched.40 1|pc.
50mmg x 90° Gl Elbow 2|pcs.
50mmg Gibault 1|pc.
50mmg x 90° CI Elbow, M/M 1|pc.
50mmg Cl End Cap, M/M 1|pc.
50mmg Cl Gate Valve, M/M 1|pc.
Valve Box Cover 1|pc.
Teflon Tape 8|pcs.
Hydrotesting & Desinfection 108|Ims.
D Appurtenances
Blow-Off Valve Assembly
50mmg Gl Pipe, sched.40 1.5[Ims.
50mmg Cl Tee, MIF 1|pc.
50mmg Companion Flange, threaded 1|pc.
50mmg Flange Gasket 1|pc.
5/8 x 3" Bolts & Nuts 4|pcs.
50mmg x 45° Gl Elbow 2|pcs.
50mmg x 90° Gl Elbow 1|pc.
50mmg St. Elbow 1|pc.

Doc. Ref. No. CWD-QF-TS-EMD-003

Revision No. 01

Effectivity Date: May 17, 2022




Mark-up in Percent Total Mark-up TOTAL TOTAL
ITEM DESCRIPTION QTy. UNIT Estimated OCM Profit MOB.\DEMOB VAT INDIRECT PROJECT UNIT
NO. Direct Cost COST COST COST
50mmg Brass Gate Valve 1|pc.
50mmg x 75mm GI Nipple 1|pc.
50mmg Gl Cap Plug 1|pc.
Teflon Tape 15(pcs.
Clustering Assembly
50mmg Gl Pipe, sched. 40 18{Ims.
50mmg Cl Tee, M/IF 6(pcs.
50mmg Companion Flange, threaded 6|pcs.
50mmg Flange Gasket 6(pcs.
5/8 x 3" Bolts & Nuts 24|pcs.
50mmg x 45° Gl Elbow 12(pcs.
50mmg x 90° Gl Elbow 6(pcs.
50mmg Brass Gate Valve 6(pcs.
50mmg x 75mm Gl Nipple 6|pcs.
50mmg Gl Cap Plug 6|pcs.
Teflon Tape 54|pcs.
E Sand bedding
| Sand Bedding 2.90[cu.m.
F Concrete Restoration
Cement 19|bags.
Sand 1]cu.m.
Gravel 2[cu.m.
TOTAL
Note(s) : 1. Prices are subject to change w/ out prior notice.
2. All material(s) are subject to change to suit field condition.
Prepared by: Checked by: Recommending Approval by: Approved by:

MR. ANSELMO M. MANDANAS JR.

TSD - Senior Water Maintenance Man B TSD - Principal Engineer C
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ENGR. FERNANDO H. ARELLANO, JR.

ENGR. JOSELITO A. GILLERA
TSD - Department Manager
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MR. EXEQUIEL A. AGUILAR, JR.
General Manager
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