CALAIVIBA W ATER DISTRICT

Lakeview Subdivision, Halang, Calamba City, Laguna
Tel. Nos. S45-1614; SA45-2863; SA4A5-2728; SA4A5-7895; Fax No. S545-9752
www.cwd.com.ph

PHP QWVIS 21932 0047

24/7 Public Service

APPROVED BUDGET FOR THE CONTRACT/BILL OF QUANTITIES

PROJECT : Expansion of Water Line
LOCATION : Riverside, Brgy. Paciano, Calamba City

DATE : September 27, 2022
Mark-up in Percent Total Mark-up TOTAL TOTAL
ITEM DESCRIPTION QTy. UNIT Estimated OCM Profit MOB.\DEMOB VAT INDIRECT PROJECT UNIT
NO. Direct Cost COST COST COST
A General Requirement
Mobilization and Demobilization 1 lot
Permits and Clearances 1 lot
Health and safety 1 lot
Traffic Management 1 lot
Tools 1 lot
Temporary Facilities 1 lot
B Earthworks
Concrete Demolition 0.36 |cu.m.
Excavation 29.30 [cu.m.
Backfilling/Compaction 29.30 [cu.m.
c Distribution Lines
Materials
50mmg Gl Pipe, sched.40 3|pcs.
63mme(od) PE Pipe, SDR.11 (blue) 5(rolls.
50mmg Gl Tee 1{pc.
50mmg x 45° Gl Elbow 3|pcs.
50mmg Male Adaptor 1|pc.
50mmg x 90° Compression Elbow 2|pcs.
50mmg Equal Compression Tee 2|pcs.
50mmg Compression End Cap 2|pcs.
50mmg Compression Coupling 1{pc.
50mmg Gibault 2|pcs.
Teflon Tape 15|pcs.
50mmg Brass Gate Valve 1{pc.
Hydrotesting & Desinfection 293 (Im.
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Mark-up in Percent Total Mark-up TOTAL TOTAL
ITEM DESCRIPTION QTy. UNIT Estimated OCM Profit MOB.\DEMOB VAT INDIRECT PROJECT UNIT
NO. Direct Cost COST COST COST
D Appurtenances
Blow-Off Valve Assembly
50mmg Gl Pipe, sched.40 1.5(Ims.
50mmg Male Adaptor 1|pc.
50mmg x 90° Gl Elbow 2|pcs.
50mmg St. Elbow 1|pc.
50mmg Brass Gate Valve 1{pc.
50mmg Gl Plug 1|pc.
Teflon Tape 10]|pcs.
E Sand bedding
F Concrete Restoration
Cement 2 bags.
Sand 1 cu.m.
Gravel 1 cu.m.
TOTAL
Note(s) : 1. Prices are subject to change w/ out prior notice.
2. All material(s) are subject to change to suit field condition.
Prepared by: Checked by: Recommending Approval by: Approved by:
MR. ANSELMO M. MANDANAS JR. ENGR. FERNANDO H. ARELLANO, JR. ENGR. JOSELITO A. GILLERA MR. EXEQUIEL A. AGUILAR, JR.
TSD - Senior Water Maintenance Man B TSD - Principal Engineer C TSD - Department Manager General Manager
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