
PROJECT   : : Expansion of Water Lines

LOCATION  :

DATE          :

  PIPE MEASUREMENT:

TOTAL TOTAL

ITEM DESCRIPTION QTY. UNIT Estimated OCM Profit VAT INDIRECT PROJECT UNIT 

NO. Direct Cost 15% 10% COST COST COST

A

Mobilization and Demobilization 1 lot

Permits and Clearances 1 lot

Health and safety 1 lot

Traffic Management 1 lot

Tools 1 lot

Temporary Facilities 1 lot

B Earthworks

Concrete demolition 6.94 cu.m.

Excavation 90.20 cu.m.

Backfill/Compaction 90.20 cu.m.

C Distribution Lines

Materials

50mmø PVC Pipe, fixed seal C-150 151 pcs.

100mmø GI Pipe, sched.40 (casing) 1 pc.

150mmø x 50mmø CI Tee, M/M 1 pc.

150mmø Sleeve Type Coupling 1 pc.

50mmø x 45º CI Elbow, M/M 2 pcs.

50mmø x 90º CI Elbow, M/M 1 pc.

50mmø CI Tee, M/M 2 pcs.

General Requirement

APPROVED BUDGET FOR THE CONTRACT/BILL OF QUANTITIES

 : Purok 7, Brgy. Lawa, Calamba City

Mark-up in Percent Total Mark-

up
MOB.\DEMOB

 : September 27, 2022

            50mmø PVC Pipe, fixed seal C-150 - 902 lms.

            100mmø  GI Pipe, casing - 1 pc.
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50mmø CI End Cap, M/M 1 pc.

50mmø CI Gate Valve, M/M 3 pcs.

Valve Box Cover 3 pcs.

Hydrotesting & Desinfection 902 lms.

D

Fire Hydrant Assembly

50mmø GI Pipe, sched.40 1.5 lms.

50mmø CI Tee, M/F 1 pc.

50mmø Universal Flange Adaptor 1 pc.

50mmø Flange Gasket 1 pc.

5/8" x 3"Bolts & Nuts 4 pcs.

50mmø x 90º GI Elbow 1 pc.

50mmø x 63mmø Angle Head Fire Hydrant 1 pc.

50mmø CI Gate Valve, F/F 1 pc.

Valve Box Cover 1 pc.

Teflon Tape 9 pcs.

Blow-Off Valve Assembly

50mmø GI Pipe, sched.40 3 lms.

50mmø Universal Flange Adaptor 2 pcs.

50mmø Flange Gasket 2 pcs.

5/8" x 3"Bolts & Nuts 8 pcs.

50mmø x 90º CI Elbow, M/F 2 pcs.

50mmø x 90º GI Elbow 2 pcs.

50mmø St. Elbow 2 pcs.

50mmø Brass Gate Valve 2 pcs.

50mmø GI Plug 2 pcs.

Teflon Tape 15 pcs.

Clustering Assembly

50mmø GI Pipe, sched.40 3 lms.

50mmø CI Tee, M/M 2 pcs.

50mmø Gibault 2 pcs.

50mmø x 90º GI Elbow 2 pcs.

50mmø Brass Gate Valve 2 pcs.

50mmø GI Plug 2 pcs.

32mmø od PE Pipe, sdr.11 60 lms.

25mmø GI Pipe, sched. 40 18 lms.

25mmø Male Adaptor 26 pcs.

50mmø x 25mmø Saddle Clamp 13 pcs.

25mmø x 90º GI Elbow 13 pcs.

Appurtenances
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25mmø Brass Gate Valve 13 pcs.

25mmø GI Plug 13 pcs.

38mmø Conduit Pipe 10 pcs.

Teflon Tape 60 pcs.

E Sand bedding

Sand 24.25 cu.m.

F

Cement 52 bags.

Sand 3 cu.m.

Gravel 7 cu.m.

TOTAL -                 -           -              -                  -             -              -               -                  

Note(s)  : 1. Prices are subject to change w/ out prior notice.

2. All material(s) are subject to change to suit field condition.

Prepared by: Checked by: Recommending Approval by: Approved by:

MR. ANSELMO M. MANDANAS JR. ENGR. FERNANDO H. ARELLANO, JR. ENGR. JOSELITO A. GILLERA MR. EXEQUIEL A. AGUILAR, JR.

TSD - Senior Water Maintenance Man B TSD - Principal Engineer C TSD - Department Manager General Manager

Concrete Restoration
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