
PROJECT   : : Expansion of Water Lines

LOCATION  :

DATE          :

  PIPE MEASUREMENT:

TOTAL TOTAL

ITEM DESCRIPTION QTY. UNIT Estimated OCM Profit VAT INDIRECT PROJECT UNIT 

NO. Direct Cost 15% 10% COST COST COST

A

Mobilization and Demobilization 1 lot 2,089.12            250.69              250.69 2,339.81            2,339.81

Permits and Clearances 1 lot 10,000.00          1,200.00           1,200.00 11,200.00          11,200.00

Health and safety 1 lot 22,138.29          2,213.83 2,213.83 2,922.25           5,136.08 27,274.37          27,274.37

Traffic Management 1 lot 13,369.28          1,336.93 1,336.93 1,764.74           3,101.67 16,470.95          16,470.95

Tools 1 lot 20,924.63          2,092.46 2,092.46 2,762.05           4,854.51 25,779.14          25,779.14

Temporary Facilities 1 lot 10,000.00          1,000.00 1,000.00 1,320.00           2,320.00 12,320.00          12,320.00

B

Concrete Demolition 2.16 cu.m. 12,342.24          1,851.34 1,234.22 3,085.56 1,851.34           4,936.90 17,279.14          7,999.60

Excavation 10.80 cu.m. 11,480.40          1,722.06 1,148.04 2,870.10 1,722.06           4,592.16 16,072.56          1,488.20

Backfilling/Compaction 10.80 cu.m. 3,585.60            537.84 358.56 896.40 537.84              1,434.24 5,019.84            464.80

C

50mmø PVC Pipe, fixed seal C-150 15 pcs. 29,812.50          4,471.88 2,981.25 7,453.13 4,471.88           11,925.00 41,737.50          2,782.50

50mmø GI Pipe, sched.40 1 pc. 9,207.00            1,381.05 920.70 2,301.75 1,381.05           3,682.80 12,889.80          12,889.80

50mmø x 90º GI Elbow 2 pcs. 751.53               112.73 75.15 187.88 112.73              300.61 1,052.14            526.07

50mmø Gibault 1 pc. 1,591.03            238.65 159.10 397.76 238.65              636.41 2,227.44            2,227.44

50mmø x 90º CI Elbow, M/M 1 pc. 3,902.11            585.32 390.21 975.53 585.32              1,560.85 5,462.96            5,462.96

50mmø CI End Cap, M/M 1 pc. 2,605.73            390.86 260.57 651.43 390.86              1,042.29 3,648.03            3,648.03

50mmø CI Gate Valve, M/M 1 pc. 9,214.34            1,382.15 921.43 2,303.59 1,382.15           3,685.74 12,900.08          12,900.08

Valve Box Cover 1 pc. 2,218.16            332.72 221.82 554.54 332.72              887.26 3,105.42            3,105.42

Teflon Tape 8 pcs. 151.04               22.66 15.10 37.76 22.66                60.42 211.46               26.43

Hydrotesting & Desinfection 108 lms. 2,052.00            307.80 205.20 513.00 307.80              820.80 2,872.80            26.60

D

Blow-Off Valve Assembly

50mmø GI Pipe, sched.40 1.5 lms. 1,908.24            286.24 190.82 477.06 286.24              763.30 2,671.54            1,781.03

50mmø CI Tee, M/F 1 pc. 3,731.16            559.67 373.12 932.79 559.67              1,492.46 5,223.62            5,223.62

50mmø Companion Flange, threaded 1 pc. 1,945.79            291.87 194.58 486.45 291.87              778.32 2,724.11            2,724.11

50mmø Flange Gasket 1 pc. 174.86               26.23 17.49 43.71 26.23                69.94 244.80               244.80

5/8 x 3" Bolts & Nuts 4 pcs. 126.61               18.99 12.66 31.65 18.99                50.64 177.25               44.31

50mmø x 45º GI Elbow 2 pcs. 642.78               96.42 64.28 160.69 96.42                257.11 899.89               449.94

50mmø x 90º GI Elbow 1 pc. 278.89               41.83 27.89 69.72 41.83                111.56 390.45               390.45

50mmø St. Elbow 1 pc. 847.30               127.09 84.73 211.82 127.09              338.92 1,186.21            1,186.21

Mark-up in Percent
Total Mark-up

MOB.\DEMOB

APPROVED BUDGET FOR THE CONTRACT/BILL OF QUANTITIES

 : LDB Compound, Brgy. Paciano, Calamba City

 : September 27, 2022

            50mmø PVC Pipe, fixed seal C-150 - 90 lms.

            50mmø  GI Pipe, sched.40 - 4 pcs.

General Requirement

Earthworks

Distribution Lines

Appurtenances
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TOTAL TOTAL

ITEM DESCRIPTION QTY. UNIT Estimated OCM Profit VAT INDIRECT PROJECT UNIT 

NO. Direct Cost 15% 10% COST COST COST

Mark-up in Percent
Total Mark-up

MOB.\DEMOB

50mmø Brass Gate Valve 1 pc. 2,708.67            406.30 270.87 677.17 406.30              1,083.47 3,792.14            3,792.14

50mmø x 75mm GI Nipple 1 pc. 232.41               34.86 23.24 58.10 34.86                92.96 325.37               325.37

50mmø GI Cap Plug 1 pc. 139.27               20.89 13.93 34.82 20.89                55.71 194.98               194.98

Teflon Tape 15 pcs. 283.20               42.48 28.32 70.80 42.48                113.28 396.48               26.43

Clustering Assembly

50mmø GI Pipe, sched. 40 18 lms. 22,729.13          3,409.37 2,272.91 5,682.28 3,409.37           9,091.65 31,820.78          1,767.82

50mmø CI Tee, M/F 6 pcs. 22,220.96          3,333.14 2,222.10 5,555.24 3,333.14           8,888.38 31,109.34          5,184.89

50mmø Companion Flange, threaded 6 pcs. 11,588.20          1,738.23 1,158.82 2,897.05 1,738.23           4,635.28 16,223.48          2,703.91

50mmø Flange Gasket 6 pcs. 1,041.38            156.21 104.14 260.35 156.21              416.55 1,457.93            242.99

5/8 x 3" Bolts & Nuts 24 pcs. 754.01               113.10 75.40 188.50 113.10              301.60 1,055.62            43.98

50mmø x 45º GI Elbow 12 pcs. 3,828.06            574.21 382.81 957.02 574.21              1,531.23 5,359.29            446.61

50mmø x 90º GI Elbow 6 pcs. 1,660.94            249.14 166.09 415.23 249.14              664.37 2,325.31            387.55

50mmø Brass Gate Valve 6 pcs. 16,131.52          2,419.73 1,613.15 4,032.88 2,419.73           6,452.61 22,584.12          3,764.02

50mmø x 75mm GI Nipple 6 pcs. 1,384.11            207.62 138.41 346.03 207.62              553.65 1,937.76            322.96

50mmø GI Cap Plug 6 pcs. 829.41               124.41 82.94 207.35 124.41              331.77 1,161.18            193.53

Teflon Tape 54 pcs. 1,019.52            152.93 101.95 254.88 152.93              407.81 1,427.33            26.43

E Sand bedding

Sand Bedding 2.90 cu.m. 1,542.80            231.42 154.28 385.70 231.42              617.12 2,159.92            744.80

F

Cement 19 bags. 10,017.35          1,502.60 1,001.73 2,504.34 1,502.60           4,006.94 14,024.29          738.12

Sand 1 cu.m. 3,796.05            569.41 379.60 949.01 569.41              1,518.42 5,314.47            5,314.47

Gravel 2 cu.m. 8,435.66            1,265.35 843.57 2,108.92 1,265.35           3,374.27 11,809.93          5,904.96

TOTAL 122,050.27        18,307.54        27,534.42          -                  58,871.21        41,556.54         100,427.74      387,861.02        

Note(s)  : 1. Prices are subject to change w/ out prior notice.

2. All material(s) are subject to change to suit field condition.

Prepared by: Checked by: Recommending Approval by: Approved by:

MR. ANSELMO M. MANDANAS JR. ENGR. FERNANDO H. ARELLANO, JR. ENGR. JOSELITO A. GILLERA MR. EXEQUIEL A. AGUILAR, JR.

TSD - Senior Water Maintenance Man B TSD - Principal Engineer C TSD - Department Manager General Manager

Concrete Restoration
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