
PROJECT   :: Expansion of Water Line

LOCATION  :: Riverside, Brgy. Paciano, Calamba City

DATE          :

TOTAL TOTAL

ITEM DESCRIPTION QTY. UNIT Estimated OCM Profit VAT INDIRECT PROJECT UNIT 

NO. Direct Cost 15% 10% COST COST COST

A

Mobilization and Demobilization 1 lot 1,953.16           234.38             234.38 2,187.54           2,187.54

Permits and Clearances 1 lot 10,000.00         1,200.00          1,200.00 11,200.00         11,200.00

Health and safety 1 lot 22,138.29         2,213.83 2,213.83         2,922.25          5,136.08 27,274.37         27,274.37

Traffic Management 1 lot 13,369.28         1,336.93 1,336.93         1,764.74          3,101.67 16,470.95         16,470.95

Tools 1 lot 20,924.63         2,092.46 2,092.46         2,762.05          4,854.51 25,779.14         25,779.14

Temporary Facilities 1 lot 10,000.00         1,000.00 1,000.00         1,320.00          2,320.00 12,320.00         12,320.00

B Earthworks

Concrete Demolition 0.36 cu.m. 2,057.04           308.56 205.70 514.26            308.56             822.82 2,879.86           7,999.60

Excavation 29.30 cu.m. 31,145.90         4,671.89 3,114.59 7,786.48         4,671.89          12,458.36 43,604.26         1,488.20

Backfilling/Compaction 29.30 cu.m. 9,727.60           1,459.14 972.76 2,431.90         1,459.14          3,891.04 13,618.64         464.80

C Distribution Lines

Materials

50mmø GI Pipe, sched.40 3 pcs. 23,001.00         3,450.15 2,300.10 5,750.25         3,450.15          9,200.40 32,201.40         10,733.80

63mmø(od) PE Pipe, SDR.11 (blue) 5 rolls. 90,039.00         13,505.85 9,003.90 22,509.75       13,505.85        36,015.60 126,054.60       25,210.92

50mmø GI Tee 1 pc. 1,653.80           248.07 165.38 413.45            248.07             661.52 2,315.32           2,315.32

50mmø x 45º GI Elbow 3 pcs. 1,806.64           271.00 180.66 451.66            271.00             722.65 2,529.29           843.10

50mmø Male Adaptor 1 pc. 586.87              88.03 58.69 146.72            88.03               234.75 821.61              821.61

50mmø x 90º Compression Elbow 2 pcs. 2,210.60           331.59 221.06 552.65            331.59             884.24 3,094.84           1,547.42

50mmø  Equal Compression Tee 2 pcs. 2,811.98           421.80 281.20 703.00            421.80             1,124.79 3,936.78           1,968.39

50mmø  Compression End Cap 2 pcs. 1,003.69           150.55 100.37 250.92            150.55             401.47 1,405.16           702.58

50mmø  Compression Coupling 1 pc. 677.30              101.60 67.73 169.33            101.60             270.92 948.22              948.22

50mmø Gibault 2 pcs. 4,425.35           663.80 442.53 1,106.34         663.80             1,770.14 6,195.49           3,097.74

Teflon Tape 15 pcs. 587.28              88.09 58.73 146.82            88.09               234.91 822.19              54.81

50mmø Brass Gate Valve 1 pc. 3,391.50           508.73 339.15 847.88            508.73             1,356.60 4,748.10           4,748.10

Hydrotesting & Desinfection 293 lm. 5,567.00           835.05 556.70 1,391.75         835.05             2,226.80 7,793.80           26.60

General Requirement

APPROVED BUDGET FOR THE CONTRACT/BILL OF QUANTITIES

Mark-up in Percent
Total Mark-up

MOB.\DEMOB
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TOTAL TOTAL

ITEM DESCRIPTION QTY. UNIT Estimated OCM Profit VAT INDIRECT PROJECT UNIT 

NO. Direct Cost 15% 10% COST COST COST

Mark-up in Percent
Total Mark-up

MOB.\DEMOB

D

Blow-Off Valve Assembly

50mmø GI Pipe, sched.40 1.5 lms. 2,074.05           311.11 207.40 518.51            311.11             829.62 2,903.67           1,935.78

50mmø Male Adaptor 1 pc. 340.41              51.06 34.04 85.10              51.06               136.16 476.58              476.58

50mmø x 90º GI Elbow 2 pcs. 606.25              90.94 60.62 151.56            90.94               242.50 848.74              424.37

50mmø St. Elbow 1 pc. 920.92              138.14 92.09 230.23            138.14             368.37 1,289.28           1,289.28

50mmø Brass Gate Valve 1 pc. 2,944.02           441.60 294.40 736.01            441.60             1,177.61 4,121.63           4,121.63

50mmø GI Plug 1 pc. 168.40              25.26 16.84 42.10              25.26               67.36 235.76              235.76

Teflon Tape 10 pcs. 227.10              34.07 22.71 56.78              34.07               90.84 317.94              31.79

E Sand bedding

F

Cement 2 bags. 853.81              128.07 85.38 213.45            128.07             341.52 1,195.33           597.67

Sand 1 cu.m. 3,073.71           461.06 307.37 768.43            461.06             1,229.49 4,303.20           4,303.20

Gravel 1 cu.m. 3,415.24           512.29 341.52 853.81            512.29             1,366.09 4,781.33           4,781.33

TOTAL 152,385.92       22,857.89       19,531.65         -                 38,096.48       39,500.90        60,954.37       368,675.06       

Note(s)  : 1. Prices are subject to change w/ out prior notice.

2. All material(s) are subject to change to suit field condition.

Prepared by: Checked by: Recommending Approval by: Approved by:

MR. ANSELMO M. MANDANAS JR. ENGR. FERNANDO H. ARELLANO, JR. ENGR. JOSELITO A. GILLERA MR. EXEQUIEL A. AGUILAR, JR.

TSD - Senior Water Maintenance Man B TSD - Principal Engineer C TSD - Department Manager General Manager

Appurtenances

Concrete Restoration
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