
PROJECT :SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,

 STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS

LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,

MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY

DESCRIPTION
QTY.

OCM Profit MOB/ DEMOB

15% 10% 2% 12%
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15% x[5] 10% x[5] 2% x[5] [6]+[7]+[8] 12%x{[5]+[9]} [9]+[10] [5]+[11] [12]/[3]

A ASIACON Ph1 PUMP 1

A.1 Concreting of Concrete Slab

A.1.1 Concete floor Slab @ 3000 psi, Area = 73.53sq.m. @ 10cm Thk 7.35 cu.m. 47,628.00       8,573.04       4,762.80       952.56         14,288.40    1,714.61       16,003.01    63,631.01           8,657.28      

A.2 Repair of Tension Rods

A.2.1 Replacement and repair of tension rods (3 sets) 1 lot 4,050.00         729.00          405.00           81.00           1,215.00      145.80          1,360.80      5,410.80             5,410.80      

A.3 Repainting of overhead tank shell and all parts of OHT structures

A.3.1 Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) 6 gals. 7,419.60         1,335.53       741.96           148.39         2,225.88      267.11          2,492.99      9,912.59             1,652.10      

A.3.2 Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) 16 gals. 28,684.80       5,163.26       2,868.48       573.70         8,605.44      1,032.65       9,638.09      38,322.89           2,395.18      

A.3.3 Prime Guard First Coat (Exterior) 16 gals. 13,478.40       2,426.11       1,347.84       269.57         4,043.52      485.22          4,528.74      18,007.14           1,125.45      

A.3.4 Aqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst 16 gals. 24,829.20       4,469.26       2,482.92       496.58         7,448.76      893.85          8,342.61      33,171.81           2,073.24      

A.3.5 Silver Finish Aluminum Paint 16 gals. 15,812.28       2,846.21       1,581.23       316.25         4,743.68      569.24          5,312.93      21,125.21           1,320.33      

A.3.6 Epoxy Blue Paint 2 gals. 2,465.10         443.72          246.51           49.30           739.53         88.74            828.27         3,293.37             1,646.69      

A.3.7 Paint Thinner 3 gals. 1,143.48         205.83          114.35           22.87           343.04         41.17            384.21         1,527.69             509.23         

A.3.8 Lacquer Thinner 3 gals. 882.09            158.78          88.21             17.64           264.63         31.76            296.38         1,178.47             392.82         

A.3.9 7" Roller with handle 6 sets 810.00            145.80          81.00             16.20           243.00         29.16            272.16         1,082.16             180.36         

A.3.10 Roller Tray 5 pcs. 327.38            58.93            32.74             6.55             98.21           11.79            110.00         437.37                87.47           

A.3.11 4" Paint Brush 6 pcs. 631.80            113.72          63.18             12.64           189.54         22.74            212.28         844.08                140.68         

A.3.12 6" Paint Brush 6 pcs. 631.80            113.72          63.18             12.64           189.54         22.74            212.28         844.08                140.68         

A.3.13 2" Paint Brush 6 pcs. 374.22            67.36            37.42             7.48             112.27         13.47            125.74         499.96                83.33           

A.3.14 Sand Paper 150 5 mtrs 202.50            36.45            20.25             4.05             60.75           7.29              68.04           270.54                54.11           

A.3.15 Steel brush 10 pcs. 472.50            85.05            47.25             9.45             141.75         17.01            158.76         631.26                63.13           

A.3.16 Rust Converter or Remover 2 gals. 2,181.20         392.62          218.12           43.62           654.36         78.52            732.88         2,914.08             1,457.04      

A.3.17 Cup Brush 6 pcs. 1,451.93         261.35          145.19           29.04           435.58         52.27            487.85         1,939.77             323.30         

A.4 Scaffoldings Materials and Temporary Facility

A.4.1 1-1/2"ø x 6m. G.i pipe S20 28 pcs. 24,116.40       4,340.95       2,411.64       482.33         7,234.92      868.19          8,103.11      32,219.51           1,150.70      

A.4.2 Steel Planks 60cm x 120cm 5 pcs. 9,281.25         1,670.63       928.13           185.63         2,784.38      334.13          3,118.50      12,399.75           2,479.95      

A.4.3 Swivel clamps 96 pcs. 7,128.00         1,283.04       712.80           142.56         2,138.40      256.61          2,395.01      9,523.01             99.20           

A.4.4 Base Jacks 8 pcs. 2,613.60         470.45          261.36           52.27           784.08         94.09            878.17         3,491.77             436.47         

A.4.5 Nylon or Abaca Rope 16mmø 16 mtrs 1,512.00         272.16          151.20           30.24           453.60         54.43            508.03         2,020.03             126.25         

A.4.6 Temporary Facility 1 lot 8,100.00         1,458.00       810.00           162.00         2,430.00      291.60          2,721.60      10,821.60           10,821.60    

A.5 Safety Requirements / PPE

A.5.1 Safety Materials and tools 1 lot 4,050.00         729.00          405.00           81.00           1,215.00      145.80          1,360.80      5,410.80             5,410.80      

A.6 Equipment Cost

A.6.1 Service Vehicle (1 unit) 96 hrs 64,800.00       11,664.00    6,480.00       1,296.00      19,440.00    2,332.80       21,772.80    86,572.80           901.80         

Sub-Total A 275,077.51    49,513.95    27,507.75     5,501.55      82,523.25    9,902.79       92,426.04    367,503.56        
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PROJECT :SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,

 STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS

LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,

MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY

DESCRIPTION
QTY.

OCM Profit MOB/ DEMOBITEM

VAT Total Indirect 

Cost

Estimated Direct 

Cost

Mark-up

Total Mark-up Total Cost Unit CostUNIT

B ASIACON Ph1 PUMP 2

B.1 Concreting of Concrete Slab

B.1.1 Concete floor Slab @ 3000 psi, Area = 75.20sq.m. @ 10cm Thk 7.52 cu.m. 48,729.60       8,771.33       4,872.96       974.59         14,618.88    1,754.27       16,373.15    65,102.75           8,657.28      

B.2 Repair and Repainting of Steel Gate

B.2.1 Repair and repainting of Steel Gate 1 lot 3,645.00         656.10          364.50           72.90           1,093.50      131.22          1,224.72      4,869.72             4,869.72      

B.3 Repainting of overhead tank shell and all parts of OHT structures

B.3.1 Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) 6 gals. 7,419.60         1,335.53       741.96           148.39         2,225.88      267.11          2,492.99      9,912.59             1,652.10      

B.3.2 Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) 16 gals. 28,684.80       5,163.26       2,868.48       573.70         8,605.44      1,032.65       9,638.09      38,322.89           2,395.18      

B.3.3 Prime Guard First Coat (Exterior) 16 gals. 13,478.40       2,426.11       1,347.84       269.57         4,043.52      485.22          4,528.74      18,007.14           1,125.45      

B.3.4 Aqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst 16 gals. 24,829.20       4,469.26       2,482.92       496.58         7,448.76      893.85          8,342.61      33,171.81           2,073.24      

B.3.5 Silver Finish Aluminum Paint 16 gals. 15,812.28       2,846.21       1,581.23       316.25         4,743.68      569.24          5,312.93      21,125.21           1,320.33      

B.3.6 Epoxy Blue Paint 2 gals. 2,465.10         443.72          246.51           49.30           739.53         88.74            828.27         3,293.37             1,646.69      

B.3.7 Paint Thinner 3 gals. 1,143.48         205.83          114.35           22.87           343.04         41.17            384.21         1,527.69             509.23         

B.3.8 Lacquer Thinner 3 gals. 882.09            158.78          88.21             17.64           264.63         31.76            296.38         1,178.47             392.82         

B.3.9 7" Roller with handle 6 sets 810.00            145.80          81.00             16.20           243.00         29.16            272.16         1,082.16             180.36         

B.3.10 Roller Tray 5 pcs. 327.38            58.93            32.74             6.55             98.21           11.79            110.00         437.37                87.47           

B.3.11 4" Paint Brush 6 pcs. 631.80            113.72          63.18             12.64           189.54         22.74            212.28         844.08                140.68         

B.3.12 6" Paint Brush 6 pcs. 631.80            113.72          63.18             12.64           189.54         22.74            212.28         844.08                140.68         

B.3.13 2" Paint Brush 6 pcs. 374.22            67.36            37.42             7.48             112.27         13.47            125.74         499.96                83.33           

B.3.14 Sand Paper 150 6 mtrs 243.00            43.74            24.30             4.86             72.90           8.75              81.65           324.65                54.11           

B.3.15 Steel brush 9 pcs. 425.25            76.55            42.53             8.51             127.58         15.31            142.88         568.13                63.13           

B.3.16 Rust Converter or Remover 2 gals. 2,181.20         392.62          218.12           43.62           654.36         78.52            732.88         2,914.08             1,457.04      

B.3.17 Cup Brush 6 pcs. 1,451.93         261.35          145.19           29.04           435.58         52.27            487.85         1,939.77             323.30         

B.4 Scaffoldings Materials and Temporary Facility

B.4.1 1-1/2"ø x 6m. G.i pipe S20 28 pcs. 24,116.40       4,340.95       2,411.64       482.33         7,234.92      868.19          8,103.11      32,219.51           1,150.70      

B.4.2 Steel Planks 60cm x 120cm 5 pcs. 9,281.25         1,670.63       928.13           185.63         2,784.38      334.13          3,118.50      12,399.75           2,479.95      

B.4.3 Swivel clamps 97 pcs. 7,202.25         1,296.41       720.23           144.05         2,160.68      259.28          2,419.96      9,622.21             99.20           

B.4.4 Base Jacks 6 pcs. 1,960.20         352.84          196.02           39.20           588.06         70.57            658.63         2,618.83             436.47         

B.4.5 Nylon or Abaca Rope 16mmø 15 mtrs 1,417.50         255.15          141.75           28.35           425.25         51.03            476.28         1,893.78             126.25         

B.4.6 Temporary Facility 1 lot 8,100.00         1,458.00       810.00           162.00         2,430.00      291.60          2,721.60      10,821.60           10,821.60    

B.5 Safety Requirements / PPE

B.5.1 Safety Materials and tools 1 lot 4,050.00         729.00          405.00           81.00           1,215.00      145.80          1,360.80      5,410.80             5,410.80      

B.6 Equipment Cost

B.6.1 Service Vehicle (1 unit) 96 hrs 64,800.00       11,664.00    6,480.00       1,296.00      19,440.00    2,332.80       21,772.80    86,572.80           901.80         

Sub-Total B 275,093.71    49,516.87    27,509.37     5,501.87      82,528.11    9,903.37       92,431.49    367,525.20        
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PROJECT :SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,

 STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS

LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,

MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY

DESCRIPTION
QTY.

OCM Profit MOB/ DEMOBITEM

VAT Total Indirect 

Cost

Estimated Direct 

Cost

Mark-up

Total Mark-up Total Cost Unit CostUNIT

C PALAO PUMP 1

C.1 Concreting of Concrete Slab

C.1.1 Concete floor Slab @ 3000 psi, Area = 94.09sq.m. @ 10cm Thk 9.41 cu.m. 60,976.80       10,975.82    6,097.68       1,219.54      18,293.04    2,195.16       20,488.20    81,465.00           8,657.28      

C.2 Repair and Repainting of Steel Gate

C.2.1 Repair and repainting of Steel Gate 1 lot 2,700.00         486.00          270.00           54.00           810.00         97.20            907.20         3,607.20             3,607.20      

C.3 Repair of Base Plates

C.3.1 25mmthk x 300mm x 300mm Steel Plate 1 lot 2,025.00         364.50          202.50           40.50           607.50         72.90            680.40         2,705.40             2,705.40      

C.3.2 Replacement of deteriorated cage ladder (part only) 1 lot 1,485.00         267.30          148.50           29.70           445.50         53.46            498.96         1,983.96             1,983.96      

C.4 Repainting of overhead tank shell and all parts of OHT structures

C.4.1 Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) 5 gals. 6,183.00         1,112.94       618.30           123.66         1,854.90      222.59          2,077.49      8,260.49             1,652.10      

C.4.2 Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) 15 gals. 26,892.00       4,840.56       2,689.20       537.84         8,067.60      968.11          9,035.71      35,927.71           2,395.18      

C.4.3 Prime Guard First Coat (Exterior) 15 gals. 12,636.00       2,274.48       1,263.60       252.72         3,790.80      454.90          4,245.70      16,881.70           1,125.45      

C.4.4 Aqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst 15 gals. 23,277.38       4,189.93       2,327.74       465.55         6,983.21      837.99          7,821.20      31,098.57           2,073.24      

C.4.5 Silver Finish Aluminum Paint 15 gals. 14,824.01       2,668.32       1,482.40       296.48         4,447.20      533.66          4,980.87      19,804.88           1,320.33      

C.4.6 Epoxy Blue Paint 2 gals. 2,465.10         443.72          246.51           49.30           739.53         88.74            828.27         3,293.37             1,646.69      

C.4.7 Paint Thinner 3 gals. 1,143.48         205.83          114.35           22.87           343.04         41.17            384.21         1,527.69             509.23         

C.4.8 Lacquer Thinner 3 gals. 882.09            158.78          88.21             17.64           264.63         31.76            296.38         1,178.47             392.82         

C.4.9 7" Roller with handle 6 sets 810.00            145.80          81.00             16.20           243.00         29.16            272.16         1,082.16             180.36         

C.4.10 Roller Tray 5 pcs. 327.38            58.93            32.74             6.55             98.21           11.79            110.00         437.37                87.47           

C.4.11 4" Paint Brush 6 pcs. 631.80            113.72          63.18             12.64           189.54         22.74            212.28         844.08                140.68         

C.4.12 6" Paint Brush 6 pcs. 631.80            113.72          63.18             12.64           189.54         22.74            212.28         844.08                140.68         

C.4.13 2" Paint Brush 6 pcs. 374.22            67.36            37.42             7.48             112.27         13.47            125.74         499.96                83.33           

C.4.14 Sand Paper 150 6 mtrs 243.00            43.74            24.30             4.86             72.90           8.75              81.65           324.65                54.11           

C.4.15 Steel brush 12 pcs. 567.00            102.06          56.70             11.34           170.10         20.41            190.51         757.51                63.13           

C.4.16 Rust Converter or Remover 2 gals. 2,181.20         392.62          218.12           43.62           654.36         78.52            732.88         2,914.08             1,457.04      

C.4.17 Cup Brush 6 pcs. 1,451.93         261.35          145.19           29.04           435.58         52.27            487.85         1,939.77             323.30         

C.5 Scaffoldings Materials and Temporary Facility

C.5.1 1-1/2"ø x 6m. G.i pipe S20 24 pcs. 20,671.20       3,720.82       2,067.12       413.42         6,201.36      744.16          6,945.52      27,616.72           1,150.70      

C.5.2 Steel Planks 60cm x 120cm 5 pcs. 9,281.25         1,670.63       928.13           185.63         2,784.38      334.13          3,118.50      12,399.75           2,479.95      

C.5.3 Swivel clamps 96 pcs. 7,128.00         1,283.04       712.80           142.56         2,138.40      256.61          2,395.01      9,523.01             99.20           

C.5.4 Base Jacks 8 pcs. 2,613.60         470.45          261.36           52.27           784.08         94.09            878.17         3,491.77             436.47         

C.5.5 Nylon or Abaca Rope 16mmø 12 mtrs 1,134.00         204.12          113.40           22.68           340.20         40.82            381.02         1,515.02             126.25         

C.5.6 Temporary Facility 1 lot 8,100.00         1,458.00       810.00           162.00         2,430.00      291.60          2,721.60      10,821.60           10,821.60    

C.6 Safety Requirements / PPE

C.6.1 Safety Materials and tools 1 lot 4,050.00         729.00          405.00           81.00           1,215.00      145.80          1,360.80      5,410.80             5,410.80      

C.7 Equipment Cost

C.7.1 Service Vehicle (1 unit) 88 hrs 59,400.00       10,692.00    5,940.00       1,188.00      17,820.00    2,138.40       19,958.40    79,358.40           901.80         

Sub-Total C 275,086.22    49,515.52    27,508.62     5,501.72      82,525.87    9,903.10       92,428.97    367,515.19        
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PROJECT :SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,

 STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS

LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,

MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY

DESCRIPTION
QTY.

OCM Profit MOB/ DEMOBITEM

VAT Total Indirect 

Cost

Estimated Direct 

Cost

Mark-up

Total Mark-up Total Cost Unit CostUNIT

D PALAO PUMP 2

D.1 Concreting of Concrete Slab

D.1.1 Concete floor Slab @ 3000 psi, Area = 103.01sq.m. @ 10cm Thk 10.3 cu.m. 66,744.00       12,013.92    6,674.40       1,334.88      20,023.20    2,402.78       22,425.98    89,169.98           8,657.28      

D.2 Repair and Repainting of Steel Gate

D.2.1 Repair and repainting of Steel Gate 1 lot 3,915.00         704.70          391.50           78.30           1,174.50      140.94          1,315.44      5,230.44             5,230.44      

D.3 Repainting of overhead tank shell and all parts of OHT structures

D.3.1 Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) 5 gals. 6,183.00         1,112.94       618.30           123.66         1,854.90      222.59          2,077.49      8,260.49             1,652.10      

D.3.2 Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) 15 gals. 26,892.00       4,840.56       2,689.20       537.84         8,067.60      968.11          9,035.71      35,927.71           2,395.18      

D.3.3 Prime Guard First Coat (Exterior) 15 gals. 12,636.00       2,274.48       1,263.60       252.72         3,790.80      454.90          4,245.70      16,881.70           1,125.45      

D.3.4 Aqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst 15 gals. 23,277.38       4,189.93       2,327.74       465.55         6,983.21      837.99          7,821.20      31,098.57           2,073.24      

D.3.5 Silver Finish Aluminum Paint 15 gals. 14,824.01       2,668.32       1,482.40       296.48         4,447.20      533.66          4,980.87      19,804.88           1,320.33      

D.3.6 Epoxy Blue Paint 2 gals. 2,465.10         443.72          246.51           49.30           739.53         88.74            828.27         3,293.37             1,646.69      

D.3.7 Paint Thinner 3 gals. 1,143.48         205.83          114.35           22.87           343.04         41.17            384.21         1,527.69             509.23         

D.3.8 Lacquer Thinner 3 gals. 882.09            158.78          88.21             17.64           264.63         31.76            296.38         1,178.47             392.82         

D.3.9 7" Roller with handle 6 sets 810.00            145.80          81.00             16.20           243.00         29.16            272.16         1,082.16             180.36         

D.3.10 Roller Tray 5 pcs. 327.38            58.93            32.74             6.55             98.21           11.79            110.00         437.37                87.47           

D.3.11 4" Paint Brush 6 pcs. 631.80            113.72          63.18             12.64           189.54         22.74            212.28         844.08                140.68         

D.3.12 6" Paint Brush 6 pcs. 631.80            113.72          63.18             12.64           189.54         22.74            212.28         844.08                140.68         

D.3.13 2" Paint Brush 6 pcs. 374.22            67.36            37.42             7.48             112.27         13.47            125.74         499.96                83.33           

D.3.14 Sand Paper 150 4 mtrs 162.00            29.16            16.20             3.24             48.60           5.83              54.43           216.43                54.11           

D.3.15 Steel brush 11 pcs. 519.75            93.56            51.98             10.40           155.93         18.71            174.64         694.39                63.13           

D.3.16 Rust Converter or Remover 2 gals. 2,181.20         392.62          218.12           43.62           654.36         78.52            732.88         2,914.08             1,457.04      

D.3.17 Cup Brush 4 pcs. 967.95            174.23          96.80             19.36           290.39         34.85            325.23         1,293.18             323.30         

D.4 Scaffoldings Materials and Temporary Facility

D.4.1 1-1/2"ø x 6m. G.i pipe S20 24 pcs. 20,671.20       3,720.82       2,067.12       413.42         6,201.36      744.16          6,945.52      27,616.72           1,150.70      

D.4.2 Steel Planks 60cm x 120cm 5 pcs. 9,281.25         1,670.63       928.13           185.63         2,784.38      334.13          3,118.50      12,399.75           2,479.95      

D.4.3 Swivel clamps 96 pcs. 7,128.00         1,283.04       712.80           142.56         2,138.40      256.61          2,395.01      9,523.01             99.20           

D.4.4 Base Jacks 8 pcs. 2,613.60         470.45          261.36           52.27           784.08         94.09            878.17         3,491.77             436.47         

D.4.5 Nylon or Abaca Rope 16mmø 10 mtrs 945.00            170.10          94.50             18.90           283.50         34.02            317.52         1,262.52             126.25         

D.4.6 Temporary Facility 1 lot 8,100.00         1,458.00       810.00           162.00         2,430.00      291.60          2,721.60      10,821.60           10,821.60    

D.5 Safety Requirements / PPE

D.5.1 Safety Materials and tools 1 lot 4,047.29         728.51          404.73           80.95           1,214.19      145.70          1,359.89      5,407.19             5,407.19      

D.6 Equipment Cost

D.6.1 Service Vehicle (1 unit) 84 hrs 56,700.00       10,206.00    5,670.00       1,134.00      17,010.00    2,041.20       19,051.20    75,751.20           901.80         

Sub-Total D 275,054.49    49,509.81    27,505.45     5,501.09      82,516.35    9,901.96       92,418.31    367,472.80        
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PROJECT :SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,

 STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS

LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,

MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY

DESCRIPTION
QTY.

OCM Profit MOB/ DEMOBITEM

VAT Total Indirect 

Cost

Estimated Direct 

Cost

Mark-up

Total Mark-up Total Cost Unit CostUNIT

E MANFIL PUMP

E.1 Concreting of Concrete Slab

E.1.1 Concete floor Slab @ 3000 psi, Area = 99.91sq.m. @ 10cm Thk 9.99 cu.m. 64,735.20       11,652.34    6,473.52       1,294.70      19,420.56    2,330.47       21,751.03    86,486.23           8,657.28      

E.2 Repair and Repainting of Steel Gate

E.2.1 Repair and repainting of Steel Gate 1 lot 1,350.00         243.00          135.00           27.00           405.00         48.60            453.60         1,803.60             1,803.60      

E.3 Repair of Base Plates

E.3.1 25mmthk x 300mm x 300mm Steel Plate 1 lot 1,350.00         243.00          135.00           27.00           405.00         48.60            453.60         1,803.60             1,803.60      

E.4 Repainting of overhead tank shell and all parts of OHT structures

E.4.1 Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) 4 gals. 4,946.40         890.35          494.64           98.93           1,483.92      178.07          1,661.99      6,608.39             1,652.10      

E.4.2 Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) 14 gals. 25,099.20       4,517.86       2,509.92       501.98         7,529.76      903.57          8,433.33      33,532.53           2,395.18      

E.4.3 Prime Guard First Coat (Exterior) 14 gals. 11,793.60       2,122.85       1,179.36       235.87         3,538.08      424.57          3,962.65      15,756.25           1,125.45      

E.4.4 Aqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst 14 gals. 21,725.55       3,910.60       2,172.56       434.51         6,517.67      782.12          7,299.78      29,025.33           2,073.24      

E.4.5 Silver Finish Aluminum Paint 14 gals. 13,835.75       2,490.43       1,383.57       276.71         4,150.72      498.09          4,648.81      18,484.56           1,320.33      

E.4.6 Epoxy Blue Paint 2 gals. 2,465.10         443.72          246.51           49.30           739.53         88.74            828.27         3,293.37             1,646.69      

E.4.7 Paint Thinner 3 gals. 1,143.48         205.83          114.35           22.87           343.04         41.17            384.21         1,527.69             509.23         

E.4.8 Lacquer Thinner 3 gals. 882.09            158.78          88.21             17.64           264.63         31.76            296.38         1,178.47             392.82         

E.4.9 7" Roller with handle 6 sets 810.00            145.80          81.00             16.20           243.00         29.16            272.16         1,082.16             180.36         

E.4.10 Roller Tray 6 pcs. 392.85            70.71            39.29             7.86             117.86         14.14            132.00         524.85                87.47           

E.4.11 4" Paint Brush 6 pcs. 631.80            113.72          63.18             12.64           189.54         22.74            212.28         844.08                140.68         

E.4.12 6" Paint Brush 6 pcs. 631.80            113.72          63.18             12.64           189.54         22.74            212.28         844.08                140.68         

E.4.13 2" Paint Brush 6 pcs. 374.22            67.36            37.42             7.48             112.27         13.47            125.74         499.96                83.33           

E.4.14 Sand Paper 150 6 mtrs 243.00            43.74            24.30             4.86             72.90           8.75              81.65           324.65                54.11           

E.4.15 Steel brush 10 pcs. 472.50            85.05            47.25             9.45             141.75         17.01            158.76         631.26                63.13           

E.4.16 Rust Converter or Remover 2 gals. 2,181.20         392.62          218.12           43.62           654.36         78.52            732.88         2,914.08             1,457.04      

E.4.17 Cup Brush 4 pcs. 967.95            174.23          96.80             19.36           290.39         34.85            325.23         1,293.18             323.30         

E.5 Scaffoldings Materials and Temporary Facility

E.5.1 1-1/2"ø x 6m. G.i pipe S20 20 pcs. 17,226.00       3,100.68       1,722.60       344.52         5,167.80      620.14          5,787.94      23,013.94           1,150.70      

E.5.2 Steel Planks 60cm x 120cm 2 pcs. 3,712.50         668.25          371.25           74.25           1,113.75      133.65          1,247.40      4,959.90             2,479.95      

E.5.3 Swivel clamps 80 pcs. 5,940.00         1,069.20       594.00           118.80         1,782.00      213.84          1,995.84      7,935.84             99.20           

E.5.4 Base Jacks 8 pcs. 2,613.60         470.45          261.36           52.27           784.08         94.09            878.17         3,491.77             436.47         

E.5.5 Temporary Facility 1 lot 4,050.00         729.00          405.00           81.00           1,215.00      145.80          1,360.80      5,410.80             5,410.80      

E.6 Safety Requirements / PPE

E.6.1 Safety Materials and tools 1 lot 2,700.00         486.00          270.00           54.00           810.00         97.20            907.20         3,607.20             3,607.20      

E.7 Equipment Cost

E.7.1 Service Vehicle (1 unit) 70 hrs 47,250.00       8,505.00       4,725.00       945.00         14,175.00    1,701.00       15,876.00    63,126.00           901.80         

Sub-Total E 239,523.78    43,114.28    23,952.38     4,790.48      71,857.13    8,622.86       80,479.99    320,003.77        
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PROJECT :SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,

 STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS

LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,

MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY

DESCRIPTION
QTY.

OCM Profit MOB/ DEMOBITEM

VAT Total Indirect 

Cost

Estimated Direct 

Cost

Mark-up

Total Mark-up Total Cost Unit CostUNIT

F ASIACON PHASE 2

F.1 Concreting of Concrete Slab

F.1.1 Concete floor Slab @ 3000 psi, Area = 100.35sq.m. @ 10cm Thk 10.04 cu.m. 65,059.20       11,710.66    6,505.92       1,301.18      19,517.76    2,342.13       21,859.89    86,919.09           8,657.28      

F.2 Repair and Repainting of Steel Gate

F.2.1 Repair and repainting of Steel Gate 1 lot 1,350.00         243.00          135.00           27.00           405.00         48.60            453.60         1,803.60             1,803.60      

F.3 Repair of Base Plates

F.3.1 25mmthk x 300mm x 300mm Steel Plate 1 lot 1,350.00         243.00          135.00           27.00           405.00         48.60            453.60         1,803.60             1,803.60      

F.4 Repainting of overhead tank shell and all parts of OHT structures

F.4.1 Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) 4 gals. 4,946.40         890.35          494.64           98.93           1,483.92      178.07          1,661.99      6,608.39             1,652.10      

F.4.2 Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) 14 gals. 25,099.20       4,517.86       2,509.92       501.98         7,529.76      903.57          8,433.33      33,532.53           2,395.18      

F.4.3 Prime Guard First Coat (Exterior) 14 gals. 11,793.60       2,122.85       1,179.36       235.87         3,538.08      424.57          3,962.65      15,756.25           1,125.45      

F.4.4 Aqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst 14 gals. 21,725.55       3,910.60       2,172.56       434.51         6,517.67      782.12          7,299.78      29,025.33           2,073.24      

F.4.5 Silver Finish Aluminum Paint 14 gals. 13,835.75       2,490.43       1,383.57       276.71         4,150.72      498.09          4,648.81      18,484.56           1,320.33      

F.4.6 Epoxy Blue Paint 2 gals. 2,465.10         443.72          246.51           49.30           739.53         88.74            828.27         3,293.37             1,646.69      

F.4.7 Paint Thinner 2 gals. 762.32            137.22          76.23             15.25           228.70         27.44            256.14         1,018.46             509.23         

F.4.8 Lacquer Thinner 3 gals. 882.09            158.78          88.21             17.64           264.63         31.76            296.38         1,178.47             392.82         

F.4.9 7" Roller with handle 6 sets 810.00            145.80          81.00             16.20           243.00         29.16            272.16         1,082.16             180.36         

F.4.10 Roller Tray 5 pcs. 327.38            58.93            32.74             6.55             98.21           11.79            110.00         437.37                87.47           

F.4.11 4" Paint Brush 6 pcs. 631.80            113.72          63.18             12.64           189.54         22.74            212.28         844.08                140.68         

F.4.12 6" Paint Brush 6 pcs. 631.80            113.72          63.18             12.64           189.54         22.74            212.28         844.08                140.68         

F.4.13 2" Paint Brush 5 pcs. 311.85            56.13            31.19             6.24             93.56           11.23            104.78         416.63                83.33           

F.4.14 Sand Paper 150 5 mtrs 202.50            36.45            20.25             4.05             60.75           7.29              68.04           270.54                54.11           

F.4.15 Steel brush 11 pcs. 519.75            93.56            51.98             10.40           155.93         18.71            174.64         694.39                63.13           

F.4.16 Rust Converter or Remover 2 gals. 2,181.20         392.62          218.12           43.62           654.36         78.52            732.88         2,914.08             1,457.04      

F.4.17 Cup Brush 4 pcs. 967.95            174.23          96.80             19.36           290.39         34.85            325.23         1,293.18             323.30         

F.5 Scaffoldings Materials and Temporary Facility

F.5.1 1-1/2"ø x 6m. G.i pipe S20 20 pcs. 17,226.00       3,100.68       1,722.60       344.52         5,167.80      620.14          5,787.94      23,013.94           1,150.70      

F.5.2 Steel Planks 60cm x 120cm 2 pcs. 3,712.50         668.25          371.25           74.25           1,113.75      133.65          1,247.40      4,959.90             2,479.95      

F.5.3 Swivel clamps 82 pcs. 6,088.50         1,095.93       608.85           121.77         1,826.55      219.19          2,045.74      8,134.24             99.20           

F.5.4 Base Jacks 8 pcs. 2,613.60         470.45          261.36           52.27           784.08         94.09            878.17         3,491.77             436.47         

F.5.5 Temporary Facility 1 lot 4,050.00         729.00          405.00           81.00           1,215.00      145.80          1,360.80      5,410.80             5,410.80      

F.6 Safety Requirements / PPE

F.6.1 Safety Materials and tools 1 lot 2,700.00         486.00          270.00           54.00           810.00         97.20            907.20         3,607.20             3,607.20      

F.7 Equipment Cost

F.7.1 Service Vehicle (1 unit) 70 hrs 47,250.00       8,505.00       4,725.00       945.00         14,175.00    1,701.00       15,876.00    63,126.00           901.80         

Sub-Total F 239,494.02    43,108.92    23,949.40     4,789.88      71,848.21    8,621.78       80,469.99    319,964.01        
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PROJECT :SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,

 STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS

LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,

MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY

DESCRIPTION
QTY.

OCM Profit MOB/ DEMOBITEM

VAT Total Indirect 

Cost

Estimated Direct 

Cost

Mark-up

Total Mark-up Total Cost Unit CostUNIT

G MCDC PUMP 1

G.1 Concreting of Concrete Slab

G.1.1 Concete floor Slab @ 3000 psi, Area = 100.674sq.m. @ 10cm Thk 10.07 cu.m. 65,253.60       11,745.65    6,525.36       1,305.07      19,576.08    2,349.13       21,925.21    87,178.81           8,657.28      

G.2 Repair and Repainting of Steel Gate

G.2.1 Repair and repainting of Steel Gate 1 lot 1,350.00         243.00          135.00           27.00           405.00         48.60            453.60         1,803.60             1,803.60      

G.3 Repainting of overhead tank shell and all parts of OHT structures

G.3.1 Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) 4 gals. 4,946.40         890.35          494.64           98.93           1,483.92      178.07          1,661.99      6,608.39             1,652.10      

G.3.2 Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) 10 gals. 17,928.00       3,227.04       1,792.80       358.56         5,378.40      645.41          6,023.81      23,951.81           2,395.18      

G.3.3 Prime Guard First Coat (Exterior) 10 gals. 8,424.00         1,516.32       842.40           168.48         2,527.20      303.26          2,830.46      11,254.46           1,125.45      

G.3.4 Aqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst 10 gals. 15,518.25       2,793.29       1,551.83       310.37         4,655.48      558.66          5,214.13      20,732.38           2,073.24      

G.3.5 Silver Finish Aluminum Paint 10 gals. 9,882.68         1,778.88       988.27           197.65         2,964.80      355.78          3,320.58      13,203.25           1,320.33      

G.3.6 Epoxy Blue Paint 2 gals. 2,465.10         443.72          246.51           49.30           739.53         88.74            828.27         3,293.37             1,646.69      

G.3.7 Paint Thinner 2 gals. 762.32            137.22          76.23             15.25           228.70         27.44            256.14         1,018.46             509.23         

G.3.8 Lacquer Thinner 2 gals. 588.06            105.85          58.81             11.76           176.42         21.17            197.59         785.65                392.82         

G.3.9 7" Roller with handle 6 sets 810.00            145.80          81.00             16.20           243.00         29.16            272.16         1,082.16             180.36         

G.3.10 Roller Tray 5 pcs. 327.38            58.93            32.74             6.55             98.21           11.79            110.00         437.37                87.47           

G.3.11 4" Paint Brush 6 pcs. 631.80            113.72          63.18             12.64           189.54         22.74            212.28         844.08                140.68         

G.3.12 6" Paint Brush 6 pcs. 631.80            113.72          63.18             12.64           189.54         22.74            212.28         844.08                140.68         

G.3.13 2" Paint Brush 7 pcs. 436.59            78.59            43.66             8.73             130.98         15.72            146.69         583.28                83.33           

G.3.14 Sand Paper 150 5 mtrs 202.50            36.45            20.25             4.05             60.75           7.29              68.04           270.54                54.11           

G.3.15 Steel brush 12 pcs. 567.00            102.06          56.70             11.34           170.10         20.41            190.51         757.51                63.13           

G.3.16 Rust Converter or Remover 1 gals. 1,090.60         196.31          109.06           21.81           327.18         39.26            366.44         1,457.04             1,457.04      

G.3.17 Cup Brush 2 pcs. 483.98            87.12            48.40             9.68             145.19         17.42            162.62         646.59                323.30         

G.4 Scaffoldings Materials and Temporary Facility

G.4.1 1-1/2"ø x 6m. G.i pipe S20 16 pcs. 13,780.80       2,480.54       1,378.08       275.62         4,134.24      496.11          4,630.35      18,411.15           1,150.70      

G.4.2 Steel Planks 60cm x 120cm 2 pcs. 3,712.50         668.25          371.25           74.25           1,113.75      133.65          1,247.40      4,959.90             2,479.95      

G.4.3 Swivel clamps 74 pcs. 5,494.50         989.01          549.45           109.89         1,648.35      197.80          1,846.15      7,340.65             99.20           

G.4.4 Base Jacks 6 pcs. 1,960.20         352.84          196.02           39.20           588.06         70.57            658.63         2,618.83             436.47         

G.4.5 Temporary Facility 1 lot 4,050.00         729.00          405.00           81.00           1,215.00      145.80          1,360.80      5,410.80             5,410.80      

G.5 Safety Requirements / PPE

G.5.1 Safety Materials and tools 1 lot 2,700.00         486.00          270.00           54.00           810.00         97.20            907.20         3,607.20             3,607.20      

G.6 Equipment Cost

G.6.1 Service Vehicle (1 unit) 62 hrs 41,850.00       7,533.00       4,185.00       837.00         12,555.00    1,506.60       14,061.60    55,911.60           901.80         

Sub-Total G 205,848.04    37,052.65    20,584.80     4,116.96      61,754.41    7,410.53       69,164.94    275,012.98        
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PROJECT :SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,

 STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS

LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,

MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY

DESCRIPTION
QTY.

OCM Profit MOB/ DEMOBITEM

VAT Total Indirect 

Cost

Estimated Direct 

Cost

Mark-up

Total Mark-up Total Cost Unit CostUNIT

H MCDC PUMP 2

H.1 Concreting of Concrete Slab

H.1.1 Concete floor Slab @ 3000 psi, Area = 79.21sq.m. @ 10cm Thk 7.92 cu.m. 51,321.60       9,237.89       5,132.16       1,026.43      15,396.48    1,847.58       17,244.06    68,565.66           8,657.28      

H.2 Repair and Repainting of Steel Gate

H.2.1 Repair and repainting of Steel Gate 1 lot 3,375.00         607.50          337.50           67.50           1,012.50      121.50          1,134.00      4,509.00             4,509.00      

H.3 Repair of Base Plates

H.3.1 25mmthk x 300mm x 300mm Steel Plate 1 lot 1,350.00         243.00          135.00           27.00           405.00         48.60            453.60         1,803.60             1,803.60      

H.4 Repainting of overhead tank shell and all parts of OHT structures

H.4.1 Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) 6 gals. 7,419.60         1,335.53       741.96           148.39         2,225.88      267.11          2,492.99      9,912.59             1,652.10      

H.4.2 Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) 15 gals. 26,892.00       4,840.56       2,689.20       537.84         8,067.60      968.11          9,035.71      35,927.71           2,395.18      

H.4.3 Prime Guard First Coat (Exterior) 15 gals. 12,636.00       2,274.48       1,263.60       252.72         3,790.80      454.90          4,245.70      16,881.70           1,125.45      

H.4.4 Aqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst 15 gals. 23,277.38       4,189.93       2,327.74       465.55         6,983.21      837.99          7,821.20      31,098.57           2,073.24      

H.4.5 Silver Finish Aluminum Paint 15 gals. 14,824.01       2,668.32       1,482.40       296.48         4,447.20      533.66          4,980.87      19,804.88           1,320.33      

H.4.6 Epoxy Blue Paint 2 gals. 2,465.10         443.72          246.51           49.30           739.53         88.74            828.27         3,293.37             1,646.69      

H.4.7 Paint Thinner 2 gals. 762.32            137.22          76.23             15.25           228.70         27.44            256.14         1,018.46             509.23         

H.4.8 Lacquer Thinner 3 gals. 882.09            158.78          88.21             17.64           264.63         31.76            296.38         1,178.47             392.82         

H.4.9 7" Roller with handle 6 sets 810.00            145.80          81.00             16.20           243.00         29.16            272.16         1,082.16             180.36         

H.4.10 Roller Tray 5 pcs. 327.38            58.93            32.74             6.55             98.21           11.79            110.00         437.37                87.47           

H.4.11 4" Paint Brush 6 pcs. 631.80            113.72          63.18             12.64           189.54         22.74            212.28         844.08                140.68         

H.4.12 6" Paint Brush 6 pcs. 631.80            113.72          63.18             12.64           189.54         22.74            212.28         844.08                140.68         

H.4.13 2" Paint Brush 6 pcs. 374.22            67.36            37.42             7.48             112.27         13.47            125.74         499.96                83.33           

H.4.14 Sand Paper 150 6 mtrs 243.00            43.74            24.30             4.86             72.90           8.75              81.65           324.65                54.11           

H.4.15 Steel brush 10 pcs. 472.50            85.05            47.25             9.45             141.75         17.01            158.76         631.26                63.13           

H.4.16 Rust Converter or Remover 2 gals. 2,181.20         392.62          218.12           43.62           654.36         78.52            732.88         2,914.08             1,457.04      

H.4.17 Cup Brush 4 pcs. 967.95            174.23          96.80             19.36           290.39         34.85            325.23         1,293.18             323.30         

H.5 Scaffoldings Materials and Temporary Facility

H.5.1 1-1/2"ø x 6m. G.i pipe S20 24 pcs. 20,671.20       3,720.82       2,067.12       413.42         6,201.36      744.16          6,945.52      27,616.72           1,150.70      

H.5.2 Steel Planks 60cm x 120cm 2 pcs. 3,712.50         668.25          371.25           74.25           1,113.75      133.65          1,247.40      4,959.90             2,479.95      

H.5.3 Swivel clamps 90 pcs. 6,682.50         1,202.85       668.25           133.65         2,004.75      240.57          2,245.32      8,927.82             99.20           

H.5.4 Base Jacks 8 pcs. 2,613.60         470.45          261.36           52.27           784.08         94.09            878.17         3,491.77             436.47         

H.5.5 Temporary Facility 1 lot 4,050.00         729.00          405.00           81.00           1,215.00      145.80          1,360.80      5,410.80             5,410.80      

H.6 Safety Requirements / PPE

H.6.1 Safety Materials and tools 1 lot 2,700.00         486.00          270.00           54.00           810.00         97.20            907.20         3,607.20             3,607.20      

H.7 Equipment Cost

H.7.1 Service Vehicle (1 unit) 70 hrs 47,250.00       8,505.00       4,725.00       945.00         14,175.00    1,701.00       15,876.00    63,126.00           901.80         

Sub-Total H 239,524.74    43,114.45    23,952.47     4,790.49      71,857.42    8,622.89       80,480.31    320,005.05        
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PROJECT :SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,

 STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS

LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,

MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY

DESCRIPTION
QTY.

OCM Profit MOB/ DEMOBITEM

VAT Total Indirect 

Cost

Estimated Direct 

Cost

Mark-up

Total Mark-up Total Cost Unit CostUNIT

I MAJADA-IN PUMP 1

I.1 Concreting of Concrete Slab

I.1.1 Concete floor Slab @ 3000 psi, Area = 72.25sq.m. @ 10cm Thk 7.23 cu.m. 46,850.40       8,433.07       4,685.04       937.01         14,055.12    1,686.61       15,741.73    62,592.13           8,657.28      

I.2 Installation of Steel Gate, Stair and Chb wall with concrete post

I.2.1 Fabrication and installation of Steel Gate (2.00m x 1.60m) 1 lot 8,370.00         1,506.60       837.00           167.40         2,511.00      301.32          2,812.32      11,182.32           11,182.32    

I.2.2 Installation of CHB wall with cement plaster finish (2.00m x 2.00m) 1 lot 2,430.00         437.40          243.00           48.60           729.00         87.48            816.48         3,246.48             3,246.48      

I.2.3 Installation of concrete post (0.15m x 0.15m x 2.00m) 1 lot 1,620.00         291.60          162.00           32.40           486.00         58.32            544.32         2,164.32             2,164.32      

I.2.4 Installation of concrete stairs (4 steps @ 250mm per step) 1 lot 3,105.00         558.90          310.50           62.10           931.50         111.78          1,043.28      4,148.28             4,148.28      

I.3 Repair of Steel Supports

I.3.1 Circular Steel Supports (2 units) 2 lot 4,050.00         729.00          405.00           81.00           1,215.00      145.80          1,360.80      5,410.80             2,705.40      

I.4 Repainting of overhead tank shell and all parts of OHT structures

I.4.1 Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) 8 gals. 9,892.80         1,780.70       989.28           197.86         2,967.84      356.14          3,323.98      13,216.78           1,652.10      

I.4.2 Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) 18 gals. 32,270.40       5,808.67       3,227.04       645.41         9,681.12      1,161.73       10,842.85    43,113.25           2,395.18      

I.4.3 Prime Guard First Coat (Exterior) 18 gals. 15,163.20       2,729.38       1,516.32       303.26         4,548.96      545.88          5,094.84      20,258.04           1,125.45      

I.4.4 Aqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst 18 gals. 27,932.85       5,027.91       2,793.29       558.66         8,379.86      1,005.58       9,385.44      37,318.29           2,073.24      

I.4.5 Silver Finish Aluminum Paint 18 gals. 17,788.82       3,201.99       1,778.88       355.78         5,336.64      640.40          5,977.04      23,765.86           1,320.33      

I.4.6 Epoxy Blue Paint 3 gals. 3,697.65         665.58          369.77           73.95           1,109.30      133.12          1,242.41      4,940.06             1,646.69      

I.4.7 Paint Thinner 4 gals. 1,524.64         274.43          152.46           30.49           457.39         54.89            512.28         2,036.91             509.23         

I.4.8 Lacquer Thinner 4 gals. 1,176.12         211.70          117.61           23.52           352.84         42.34            395.18         1,571.30             392.82         

I.4.9 7" Roller with handle 9 sets 1,215.00         218.70          121.50           24.30           364.50         43.74            408.24         1,623.24             180.36         

I.4.10 Roller Tray 8 pcs. 523.80            94.28            52.38             10.48           157.14         18.86            176.00         699.80                87.47           

I.4.11 4" Paint Brush 8 pcs. 842.40            151.63          84.24             16.85           252.72         30.33            283.05         1,125.45             140.68         

I.4.12 6" Paint Brush 8 pcs. 842.40            151.63          84.24             16.85           252.72         30.33            283.05         1,125.45             140.68         

I.4.13 2" Paint Brush 8 pcs. 498.96            89.81            49.90             9.98             149.69         17.96            167.65         666.61                83.33           

I.4.14 Sand Paper 150 8 mtrs 324.00            58.32            32.40             6.48             97.20           11.66            108.86         432.86                54.11           

I.4.15 Steel brush 15 pcs. 708.75            127.58          70.88             14.18           212.63         25.52            238.14         946.89                63.13           

I.4.16 Rust Converter or Remover 3 gals. 3,271.79         588.92          327.18           65.44           981.54         117.78          1,099.32      4,371.11             1,457.04      

I.4.17 Cup Brush 8 pcs. 1,935.90         348.46          193.59           38.72           580.77         69.69            650.46         2,586.36             323.30         

I.5 Scaffoldings Materials and Temporary Facility

I.5.1 1-1/2"ø x 6m. G.i pipe S20 36 pcs. 31,006.80       5,581.22       3,100.68       620.14         9,302.04      1,116.24       10,418.28    41,425.08           1,150.70      

I.5.2 Steel Planks 60cm x 120cm 6 pcs. 11,137.50       2,004.75       1,113.75       222.75         3,341.25      400.95          3,742.20      14,879.70           2,479.95      

I.5.3 Swivel clamps 116 pcs. 8,613.00         1,550.34       861.30           172.26         2,583.90      310.07          2,893.97      11,506.97           99.20           

I.5.4 Base Jacks 10 pcs. 3,267.00         588.06          326.70           65.34           980.10         117.61          1,097.71      4,364.71             436.47         

I.5.5 Nylon or Abaca Rope 16mmø 15 mtrs 1,417.50         255.15          141.75           28.35           425.25         51.03            476.28         1,893.78             126.25         

I.5.6 Temporary Facility 1 lot 8,100.00         1,458.00       810.00           162.00         2,430.00      291.60          2,721.60      10,821.60           10,821.60    

I.6 Safety Requirements / PPE

I.6.1 Safety Materials and tools 1 lot 4,050.00         729.00          405.00           81.00           1,215.00      145.80          1,360.80      5,410.80             5,410.80      

I.7 Equipment Cost

I.7.1 Service Vehicle (1 unit) 90 hrs 60,750.00       10,935.00    6,075.00       1,215.00      18,225.00    2,187.00       20,412.00    81,162.00           901.80         

Sub-Total H 314,376.67    56,587.80    31,437.67     6,287.53      94,313.00    11,317.56    105,630.56  420,007.24        
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PROJECT :SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,

 STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS

LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,

MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY

DESCRIPTION
QTY.

OCM Profit MOB/ DEMOBITEM

VAT Total Indirect 

Cost

Estimated Direct 

Cost

Mark-up

Total Mark-up Total Cost Unit CostUNIT

J MAJOR HOMES SIRANG LUPA

J.1 Concreting of Concrete Slab

J.1.1 Concete floor Slab @ 3000 psi, Area = 80.38sq.m. @ 10cm Thk 8.04 cu.m. 52,099.20       9,377.86       5,209.92       1,041.98      15,629.76    1,875.57       17,505.33    69,604.53           8,657.28      

J.2 Repair and Repainting of Steel Gate with concrete stairs

J.2.1 Repair and repainting of Steel Gate 1 lot 2,430.00         437.40          243.00           48.60           729.00         87.48            816.48         3,246.48             3,246.48      

J.2.2 Construction of stairs with 3 steps near gate 1 lot 2,160.00         388.80          216.00           43.20           648.00         77.76            725.76         2,885.76             2,885.76      

J.3 Repair of Ladder

J.3.1 Repair of Catwalk Ladder (inside oht) 1 lot 1,890.00         340.20          189.00           37.80           567.00         68.04            635.04         2,525.04             2,525.04      

J.4 Repainting of overhead tank shell and all parts of OHT structures

J.4.1 Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) 2 gals. 2,473.20         445.18          247.32           49.46           741.96         89.04            831.00         3,304.20             1,652.10      

J.4.2 Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) 8 gals. 14,342.40       2,581.63       1,434.24       286.85         4,302.72      516.33          4,819.05      19,161.45           2,395.18      

J.4.3 Prime Guard First Coat (Exterior) 8 gals. 6,739.20         1,213.06       673.92           134.78         2,021.76      242.61          2,264.37      9,003.57             1,125.45      

J.4.4 Aqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst 8 gals. 12,414.60       2,234.63       1,241.46       248.29         3,724.38      446.93          4,171.31      16,585.91           2,073.24      

J.4.5 Silver Finish Aluminum Paint 8 gals. 7,906.14         1,423.11       790.61           158.12         2,371.84      284.62          2,656.46      10,562.60           1,320.33      

J.4.6 Epoxy Blue Paint 2 gals. 2,465.10         443.72          246.51           49.30           739.53         88.74            828.27         3,293.37             1,646.69      

J.4.7 Paint Thinner 3 gals. 1,143.48         205.83          114.35           22.87           343.04         41.17            384.21         1,527.69             509.23         

J.4.8 Lacquer Thinner 3 gals. 882.09            158.78          88.21             17.64           264.63         31.76            296.38         1,178.47             392.82         

J.4.9 7" Roller with handle 6 sets 810.00            145.80          81.00             16.20           243.00         29.16            272.16         1,082.16             180.36         

J.4.10 Roller Tray 5 pcs. 327.38            58.93            32.74             6.55             98.21           11.79            110.00         437.37                87.47           

J.4.11 4" Paint Brush 4 pcs. 421.20            75.82            42.12             8.42             126.36         15.16            141.52         562.72                140.68         

J.4.12 6" Paint Brush 4 pcs. 421.20            75.82            42.12             8.42             126.36         15.16            141.52         562.72                140.68         

J.4.13 2" Paint Brush 4 pcs. 249.48            44.91            24.95             4.99             74.84           8.98              83.83           333.31                83.33           

J.4.14 Sand Paper 150 4 mtrs 162.00            29.16            16.20             3.24             48.60           5.83              54.43           216.43                54.11           

J.4.15 Steel brush 7 pcs. 330.75            59.54            33.08             6.62             99.23           11.91            111.13         441.88                63.13           

J.4.16 Rust Converter or Remover 1 gals. 1,090.60         196.31          109.06           21.81           327.18         39.26            366.44         1,457.04             1,457.04      

J.4.17 Cup Brush 2 pcs. 483.98            87.12            48.40             9.68             145.19         17.42            162.62         646.59                323.30         

J.5 Scaffoldings Materials and Temporary Facility

J.5.1 1-1/2"ø x 6m. G.i pipe S20 15 pcs. 12,919.50       2,325.51       1,291.95       258.39         3,875.85      465.10          4,340.95      17,260.45           1,150.70      

J.5.2 Steel Planks 60cm x 120cm 4 pcs. 7,425.00         1,336.50       742.50           148.50         2,227.50      267.30          2,494.80      9,919.80             2,479.95      

J.5.3 Swivel clamps 70 pcs. 5,197.50         935.55          519.75           103.95         1,559.25      187.11          1,746.36      6,943.86             99.20           

J.5.4 Base Jacks 6 pcs. 1,960.20         352.84          196.02           39.20           588.06         70.57            658.63         2,618.83             436.47         

J.5.5 Nylon or Abaca Rope 16mmø 10 mtrs 945.00            170.10          94.50             18.90           283.50         34.02            317.52         1,262.52             126.25         

J.5.6 Temporary Facility 1 lot 4,050.00         729.00          405.00           81.00           1,215.00      145.80          1,360.80      5,410.80             5,410.80      

J.6 Safety Requirements / PPE

J.6.1 Safety Materials and tools 1 lot 2,700.00         486.00          270.00           54.00           810.00         97.20            907.20         3,607.20             3,607.20      

J.7 Equipment Cost

J.7.1 Service Vehicle (1 unit) 88 hrs 59,400.00       10,692.00    5,940.00       1,188.00      17,820.00    2,138.40       19,958.40    79,358.40           901.80         

Sub-Total J 205,839.18    37,051.05    20,583.92     4,116.78      61,751.76    7,410.21       69,161.97    275,001.15        
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PROJECT :SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,

 STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS

LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,

MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY

DESCRIPTION
QTY.

OCM Profit MOB/ DEMOBITEM

VAT Total Indirect 

Cost

Estimated Direct 

Cost

Mark-up

Total Mark-up Total Cost Unit CostUNIT

K GK MAJADA

K.1 Concreting of Concrete Slab

K.1.1 Concete floor Slab @ 3000 psi, Area = 46.24sq.m. @ 15cm Thk 6.94 cu.m. 44,971.20       8,094.82       4,497.12       899.42         13,491.36    1,618.96       15,110.32    60,081.52           8,657.28      

K.2 Repair of Cage Ladder and Railings

K.2.1 Repair of Cage Ladder and Railings 1 lot 2,025.00         364.50          202.50           40.50           607.50         72.90            680.40         2,705.40             2,705.40      

K.3 Repainting of overhead tank shell and all parts of OHT structures

K.3.1 Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) 2 gals. 2,473.20         445.18          247.32           49.46           741.96         89.04            831.00         3,304.20             1,652.10      

K.3.2 Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) 10 gals. 17,928.00       3,227.04       1,792.80       358.56         5,378.40      645.41          6,023.81      23,951.81           2,395.18      

K.3.3 Prime Guard First Coat (Exterior) 10 gals. 8,424.00         1,516.32       842.40           168.48         2,527.20      303.26          2,830.46      11,254.46           1,125.45      

K.3.4 Aqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst 10 gals. 15,518.25       2,793.29       1,551.83       310.37         4,655.48      558.66          5,214.13      20,732.38           2,073.24      

K.3.5 Silver Finish Aluminum Paint 10 gals. 9,882.68         1,778.88       988.27           197.65         2,964.80      355.78          3,320.58      13,203.25           1,320.33      

K.3.6 Epoxy Blue Paint 2 gals. 2,465.10         443.72          246.51           49.30           739.53         88.74            828.27         3,293.37             1,646.69      

K.3.7 Paint Thinner 3 gals. 1,143.48         205.83          114.35           22.87           343.04         41.17            384.21         1,527.69             509.23         

K.3.8 Lacquer Thinner 3 gals. 882.09            158.78          88.21             17.64           264.63         31.76            296.38         1,178.47             392.82         

K.3.9 7" Roller with handle 6 sets 810.00            145.80          81.00             16.20           243.00         29.16            272.16         1,082.16             180.36         

K.3.10 Roller Tray 6 pcs. 392.85            70.71            39.29             7.86             117.86         14.14            132.00         524.85                87.47           

K.3.11 4" Paint Brush 5 pcs. 526.50            94.77            52.65             10.53           157.95         18.95            176.90         703.40                140.68         

K.3.12 6" Paint Brush 5 pcs. 526.50            94.77            52.65             10.53           157.95         18.95            176.90         703.40                140.68         

K.3.13 2" Paint Brush 5 pcs. 311.85            56.13            31.19             6.24             93.56           11.23            104.78         416.63                83.33           

K.3.14 Sand Paper 150 6 mtrs 243.00            43.74            24.30             4.86             72.90           8.75              81.65           324.65                54.11           

K.3.15 Steel brush 3 pcs. 141.75            25.52            14.18             2.84             42.53           5.10              47.63           189.38                63.13           

K.3.16 Rust Converter or Remover 1 gals. 1,090.60         196.31          109.06           21.81           327.18         39.26            366.44         1,457.04             1,457.04      

K.3.17 Cup Brush 4 pcs. 967.95            174.23          96.80             19.36           290.39         34.85            325.23         1,293.18             323.30         

K.4 Scaffoldings Materials and Temporary Facility

K.4.1 1-1/2"ø x 6m. G.i pipe S20 14 pcs. 12,058.20       2,170.48       1,205.82       241.16         3,617.46      434.10          4,051.56      16,109.76           1,150.70      

K.4.2 Steel Planks 60cm x 120cm 4 pcs. 7,425.00         1,336.50       742.50           148.50         2,227.50      267.30          2,494.80      9,919.80             2,479.95      

K.4.3 Swivel clamps 69 pcs. 5,123.25         922.19          512.33           102.47         1,536.98      184.44          1,721.41      6,844.66             99.20           

K.4.4 Base Jacks 6 pcs. 1,960.20         352.84          196.02           39.20           588.06         70.57            658.63         2,618.83             436.47         

K.4.5 Nylon or Abaca Rope 16mmø 11 mtrs 1,039.50         187.11          103.95           20.79           311.85         37.42            349.27         1,388.77             126.25         

K.4.6 Temporary Facility 1 lot 4,050.00         729.00          405.00           81.00           1,215.00      145.80          1,360.80      5,410.80             5,410.80      

K.5 Safety Requirements / PPE

K.5.1 Safety Materials and tools 1 lot 2,700.00         486.00          270.00           54.00           810.00         97.20            907.20         3,607.20             3,607.20      

K.6 Equipment Cost

K.6.1 Service Vehicle (1 unit) 90 hrs 60,750.00       10,935.00    6,075.00       1,215.00      18,225.00    2,187.00       20,412.00    81,162.00           901.80         

Sub-Total K 205,830.14    37,049.43    20,583.01     4,116.60      61,749.04    7,409.89       69,158.93    274,989.07        

Grand Total 2,750,748.51 495,134.73  275,074.85   55,014.97    825,224.55  99,026.95    924,251.50  3,675,000.00     

Note: 1. Prices are subject to change w/ out prior notice

2. 10% Profit is subject for deletion if done by management.
Prepared by:

ENGR. ROLANDO V. BARO
PAM - Division Manager A

Approved by:

MR. EXEQUIEL A. AGUILAR JR. 
General Manager A

Recommending Approval by:

ENGR. JOSELITO A. GILLERA
TSD - Dept. Manager A
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