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Technical Services Department 
 
 

SCOPE OF WORKS AND SPECIFICATIONS 
 
PROJECT : SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND 

REPAINTING OF OVERHEAD TANKS, STEEL GATES AND 
CONCRETING OF FLOOR SLABS / PAVEMENTS 

 
LOCATION: Asiacon 1 Pump 1, Asiacon 1 Pump 2, Palao Pump 1, Palao Pump 2,Manfil Pump, 
    Asiacon Phase 2, MCDC Pump 1, MCDC Pump 2 Canlubang, Majada-In Pump 1, 

      Major Homes Sirang Lupa and GK Majada, Calamba City 
 

I. SCOPE OF WORKS 
 

Supply of labor, materials and appurtenances to complete the repair of structural parts 
and repainting of overhead tanks (interior and exterior walls), repair of Steel Gates and 
concreting of pavements. 

 
1) Mobilization 

 
A. Mobilization of materials, tools, equipment, service vehicle, barricades, signboards and safety 

PPE’s 
B.  Installation of temporary facility (Bunk-house) and scaffolding works 

 

2)  Retrofitting of Overhead Tank and its structural parts 

 
A. Asiacon 1 Pump 1 

a. Repainting of Overhead Tank and its structural supports 
b. Repair and repainting of cage ladder 
c. Repair of tension rods – 3 sets 
d. Repair, cleaning, rust removal, repainting of structural members, catwalk, exterior wall 

of OHT 
 

B. Asiacon 1 Pump 2 
a. Repainting of Overhead Tank and its structural supports 
b. Repainting of discharge pipes 
c. To expose base plates and concrete pedestals 
d. Repair, cleaning, rust removal, repainting of structural members, catwalk, exterior wall 

of OHT 
e. To remove existing boulders 

 
C. Palao Pump 1 

a. Repair and repainting of 4 sets steel base plates 
b. Repainting of Overhead Tank and its structural supports 
c. Replacement of deteriorated cage ladder and railings 
d. Repair, cleaning, rust removal of structural members, catwalk, exterior wall of OHT 

 
D. Palao Pump 2 

a. Replacement and repainting of 4 sets steel base plates 
b. Repainting of Overhead Tank and its structural supports 
c. Repair, cleaning, rust removal, repainting of structural members, catwalk, exterior wall 

of OHT 
 

E.  Manfil Pump 
a. Repainting of Overhead Tank and its structural supports 
b. Replacement and repainting of 4pcs base plates 
c. Repainting of discharge pipes 
d. Repair, cleaning, rust removal of structural members, catwalk, exterior wall of OHT 
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F. Asiacon Ph2 

a. Replacement and repainting of 4 sets steel base plates 
b. Repainting of Overhead Tank and its structural supports 
c. Repair, cleaning, rust removal of structural members, catwalk, exterior wall of OHT 

 
G. MCDC Pump 1 

a. Replacement and repainting of 4 pcs. horizontal braces 
b. Repainting of Overhead Tank and its structural supports 
c. Repair, cleaning, rust removal of structural members, catwalk, exterior wall of OHT 

 
H. MCDC Pump 2 

a. Repainting of Overhead Tank and its structural supports 
b. Repair and repainting of cage ladders 
c. Repair, cleaning, rust removal of structural members, catwalk, exterior wall of OHT 
d. Repainting discharge pipes 

 
I. Majada In Pump 1 

a. Repainting of Overhead Tank and its structural supports 
b. Repair, cleaning, rust removal of structural members, catwalk, exterior wall of OHT 

 
J. Major Homes Sirang Lupa 

a. Repainting of Overhead Tank and its structural supports 
b. Repair, cleaning, rust removal of structural members, catwalk, exterior wall of OHT 

 
K. GK Majada 

a. Repainting of Overhead Tank and its structural supports 
b. Repair, cleaning, rust removal of structural members, catwalk, exterior wall of OHT 

 
 
3) Concreting of Floor Slabs with 10cm thickness 

 
A. Asiacon 1 Pump 1 

Dimension: (8.50m x 8.65m) end to end; Thickness of floor slab = 10cm 
Area: 73.53 Sq.m. 
Volume of Concrete: 7.35 Cu.m. 
Note: Level elevation 

 
B. Asiacon 1 Pump 2 

Dimension: (8.00m wall to pedestal x 9.40m wall to pedestal); Thickness of floor slab = 10cm 
Area = 75.20 Sq.m. 
Volume of Concrete = 7.52 Cu.m. 
Note: Elevation is level 
 

C. Palao Pump 1 
Dimension: (9.70m x 9.70m) End to end of concrete pedestal; Thickness of floor slab = 10cm 
Area:94.09 Sq.m. 
Volume of Concrete:9.41 Cu.m. 
Note: Elevation is level 

 
D. Palao Pump 2 

Dimension: (9.90m x 9.90m)+(2.00 x 2.50 Genset Side) 
Thickness of floor slab: 10cm 
Area = 103.01 Sq.m. 
Volume of Concrete: 10.30Cu.m. 
Note: Elevation is level 

 
E.  Manfil Pump 

Dimension: (9.70m wall to pedestal x 10.30wall to pedestal); Thickness of floor slab = 10cm 
Area = 99.91 Sq.m. 
Volume of Concrete = 9.99 Cu.m. 
Note: Elevation is level 
 

F. Asiacon Phase 2 
Dimension: (9.00m pedestal to pedestal x 11.15 wall to pedestal); 
Thickness of floor slab = 10cm 
Area = 100.35 Sq.m. 
Volume of Concrete = 10.04 Cu.m. 
Note: Elevation is level 
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G. MCDC Pump 1 
Dimension: (9.87m wall to genset x 10.20mwall to pedestal); Thickness of floor slab = 10cm 
Area = 100.674 Sq.m. 
Volume of Concrete = 10.07 Cu.m. 
Note: Elevation is level 
 

H. MCDC Pump 2 
Dimension: (8.90m x 8.90m) concrete pedestal to pedestal; Thickness of floor slab = 10cm 
Area = 79.21 Sq.m. 
Volume of Concrete = 7.92 Cu.m.  
Note: Elevation is level 
 

I. Majada In Pump 1 
Dimension: (8.50m x 8.50m) From end to end of concrete pedestal; 
Thickness of floor slab = 10cm 
Area = 72.25 Sq.m. 
Volume of Concrete 7.23 Cu.m. 
Notes: (1.) Elevation is level 

(2.) To cut existing soil in order to expose the existing base plates of oht 
(3.) To expose existing 4 sets base plates 
(4.) To install concrete stair from steel gate going to oht area 

 
J. Major Homes Sirang Lupa 

Dimension: (9.45m x 8.98m) – (1.86 x 2.40) wall to wall; Thickness of floor slab = 10cm 
Area = 80.38 Sq.m. 
Volume of Concrete = 8.04 Cu.m. 
Note: Construct a concrete stair with 3 steps from steel gate with cut & fill on existing soil 
 

K. GK Majada 
Dimension: (6.80m x 6.80m) From end to end of concrete pedestal;  
Thickness of floor slab = 10cm 
Area = 46.24 Sq.m. 
Volume of Concrete = 4.62 Cu.m. 
Note: Elevation is level 
 
 

4) Repair and Repainting of Steel Gate 
A. Asiacon 1 Pump 2 

Repair and repainting existing steel gate, framing and steel matting 
 

B. Palao Pump 1 
Repair and repainting existing steel gate, framing and steel matting 
 

C. Palao Pump 2 
Repair and repainting existing steel gate, framing and steel matting 
 

D.  Manfil Pump 
Repair and repainting existing steel gate, framing and steel matting 
 

E. Asiacon Ph2 
Repair and repainting existing steel gate, framing and steel matting 
 

F. MCDC Pump 2 
Repair and repainting existing steel gate, framing and steel matting 
 

G. Majada In Pump 1 
None 
 

H. Major Homes Sirang Lupa 
Repair and repainting existing steel gate, framing and steel matting 
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II. SPECIFICATIONS 
 

5) Repainting of overhead tank wall, all of its structural parts and concrete pedestals (Guilder 
or Sphero) 

 
A. Interior wall – Epoxy Primer White (Food grade material) – 1st coat 
B. Interior wall – Epoxy Enamel White (Food grade materials) 2nd & 3rd coat 
C. Exterior wall, Braces, tension rods, gusset plates, base plates and riser pipes – Prime Guard 

1st coat 
D. Exterior wall, Braces, tension rods, gusset plates, base plates and riser pipes – Aqua Epoxy 

Gray 2nd coat 
E. Exterior wall, Braces, tension rods, gusset plates, base plates and riser pipes – Silver Finish 

Aluminum Paint 3rd coat 
F. Exterior wall, Braces, tension rods, gusset plates, base plates and riser pipes – 3rd coat 
 
Painting of Blue color Epoxy Paint 
G. Riser pipes – 1st coat prime guard 
H. Riser pipes – Aqua Epoxy Blue 2nd & 3rd coat 

 
Note: Follow Painting Procedure as per Manufacturer’s’ Recommendation 

 
Demobilization 
a) Dismantling of temporary facility and scaffolding materials 
b) Removing of barricades and signboards 
c) Removing of temporary facility and housekeeping 
 

Prepared by: 
 
 
 
ENGR. ROLANDO V. BARO 
PAM Division Manager A 

Recommending approval by: 
 
 
 
ENGR. JOSELITO A. GILLERA  
TSD - Department Manager A 

Approved by: 
 
 
 
MR. EXEQUIEL A. AGUILAR JR. 
General Manager A 


