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MSA-008

PROJECT :SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,
STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS
LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,
MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY
Mark-up
Estimated Direct VAT Total Indirect .
ITEM DESCRIPTION QTY. | UNIT Cost ocM Profit | MOB/DEMOB | Total Mark-up Cost Total Cost Unit Cost
NO.
1] 2l 3] [ [5] 6] Yl 8] 9] (10] | [12] [13]
A ASIACON Ph1l PUMP 1
A.1 _|Concreting of Concrete Slab
A.1.1 |Concete floor Slab @ 3000 psi, Area = 73.53sq.m. @ 10cm Thk cu.m.
A.2_ |Repair of Tension Rods
A.2.1 |Replacement and repair of tension rods (3 sets) lot
A.3 _|Repainting of overhead tank shell and all parts of OHT structures
A.3.1 |Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) gals.
A.3.2 |Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) gals.
A.3.3 |Prime Guard First Coat (Exterior) gals.
A.3.4 |Aqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst gals.
A.3.5 |Silver Finish Aluminum Paint gals.
A.3.6_|Epoxy Blue Paint gals.
A.3.7 |Paint Thinner gals.
A.3.8 |Lacquer Thinner gals.
A.3.9 |7" Roller with handle sets
A.3.10 [Roller Tray pcs.
A.3.11 [4" Paint Brush pcs.
A.3.12 (6" Paint Brush pcs.
A.3.13 [2" Paint Brush pcs.
A.3.14 [Sand Paper 150 mtrs
A.3.15 [Steel brush pcs.
A.3.16 [Rust Converter or Remover gals.
A.3.17 [Cup Brush pcs.
A.4 |[Scaffoldings Materials and Temporary Facility
A.4.1 [1-1/2"g x 6m. G.i pipe S20 pcs.
A.4.2 |Steel Planks 60cm x 120cm pcs.
A.4.3 |Swivel clamps pcs.
A.4.4 |Base Jacks pcs.
A.4.5 |Nylon or Abaca Rope 16mmg mtrs
A.4.6 |Temporary Facility lot
A5 |Safety Requirements / PPE
A.5.1 |Safety Materials and tools lot
A.6__ |Equipment Cost
A.6.1 |Service Vehicle (1 unit) hrs
Sub-Total A
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PROJECT :SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,
STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS

LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,
MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY

Mark-up
Estimated Direct VAT Total Indirect .
ITEM DESCRIPTION QTY. | UNIT Cost ocm ‘ Profit ‘ MoB/ pEmos | Tota! Mark-up Cost Total Cost Unit Cost
B ASIACON Ph1 PUMP 2
B.1 [Concreting of Concrete Slab
B.1.1 |Concete floor Slab @ 3000 psi, Area = 75.20sq.m. @ 10cm Thk cu.m.
B.2 [Repair and Repainting of Steel Gate
B.2.1 |Repair and repainting of Steel Gate lot
B.3 [Repainting of overhead tank shell and all parts of OHT structures
B.3.1 |Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) gals.
B.3.2 |Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) gals.
B.3.3 |Prime Guard First Coat (Exterior) gals.
B.3.4 [Aqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst gals.
B.3.5 |Silver Finish Aluminum Paint gals.
B.3.6 |Epoxy Blue Paint gals.
B.3.7 [Paint Thinner gals.
B.3.8 [Lacquer Thinner gals.
B.3.9 [7" Roller with handle sets
B.3.10 |Roller Tray pcs.
B.3.11 |4" Paint Brush pcs.
B.3.12 |6" Paint Brush pcs.
B.3.13 |2" Paint Brush pcs.
B.3.14 |Sand Paper 150 mtrs
B.3.15 [Steel brush pcs.
B.3.16 |Rust Converter or Remover gals.
B.3.17 |Cup Brush pcs.
B.4 [Scaffoldings Materials and Temporary Facility
B.4.1 [1-1/2"g x 6m. G.i pipe S20 pcs.
B.4.2 |Steel Planks 60cm x 120cm pcs.
B.4.3 [Swivel clamps pcs.
B.4.4 |Base Jacks pcs.
B.4.5 [Nylon or Abaca Rope 16mmg mtrs
B.4.6 |Temporary Facility lot
B.5 |Safety Requirements / PPE
B.5.1 [Safety Materials and tools lot
B.6 |Equipment Cost
B.6.1 [Service Vehicle (1 unit) hrs
Sub-Total B
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PROJECT :SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,
STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS

LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,
MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY

Mark-up
Estimated Direct VAT Total Indirect .
ITEM DESCRIPTION QTY. | UNIT Cost ocM Profit | MoB/DEMoB | Total Mark-up Cost Total Cost Unit Cost
© PALAO PUMP 1
C.1 |Concreting of Concrete Slab
C.1.1 |Concete floor Slab @ 3000 psi, Area = 94.09sg.m. @ 10cm Thk cu.m.
C.2 |Repair and Repainting of Steel Gate
C.2.1 [Repair and repainting of Steel Gate lot
C.3 |Repair of Base Plates
C.3.1 [25mmthk x 300mm x 300mm Steel Plate lot
C.3.2 |Replacement of deteriorated cage ladder (part only) lot
C.4 |Repainting of overhead tank shell and all parts of OHT structures
C.4.1 |Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) gals.
C.4.2 |Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) gals.
C.4.3 |Prime Guard First Coat (Exterior) gals.
C.4.4 |Aqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst gals.
C.4.5 |Silver Finish Aluminum Paint gals.
C.4.6 |Epoxy Blue Paint gals.
C.4.7_|Paint Thinner gals.
C.4.8 |Lacquer Thinner gals.
C.4.9 [7" Roller with handle sets
C.4.10 [Roller Tray pcs.
C.4.11 [4" Paint Brush pcs.
C.4.12 [6" Paint Brush pcs.
C.4.13 [2" Paint Brush pcs.
C.4.14 [Sand Paper 150 mtrs
C.4.15 [Steel brush pcs.
C.4.16 [Rust Converter or Remover gals.
C.4.17 [Cup Brush pcs.
C.5 [Scaffoldings Materials and Temporary Facility
C.5.1 [1-1/2"g x 6m. G.i pipe S20 pcs.
C.5.2 |[Steel Planks 60cm x 120cm pcs.
C.5.3 |Swivel clamps pcs.
C.5.4 [Base Jacks pcs.
C.5.5 [Nylon or Abaca Rope 16mmg mtrs
C.5.6_|Temporary Facility lot
C.6 [Safety Requirements / PPE
C.6.1 |Safety Materials and tools lot
C.7 [Equipment Cost
C.7.1 |[Service Vehicle (1 unit) hrs
Sub-Total C
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PROJECT :SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,
STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS

LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,
MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY

Mark-up
Estimated Direct VAT Total Indirect .
ITEM DESCRIPTION QTY. | UNIT Cost ocM Profit | MoB/DEMoB | Total Mark-up Cost Total Cost Unit Cost
D PALAO PUMP 2
D.1 [Concreting of Concrete Slab
D.1.1 |Concete floor Slab @ 3000 psi, Area = 103.01sg.m. @ 10cm Thk cu.m.
D.2 [Repair and Repainting of Steel Gate
D.2.1 |Repair and repainting of Steel Gate lot
D.3 [Repainting of overhead tank shell and all parts of OHT structures
D.3.1 |Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) gals.
D.3.2 |Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) gals.
D.3.3 |Prime Guard First Coat (Exterior) gals.
D.3.4 |Aqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst gals.
D.3.5 |Silver Finish Aluminum Paint gals.
D.3.6 |Epoxy Blue Paint gals.
D.3.7 [Paint Thinner gals.
D.3.8 |Lacquer Thinner gals.
D.3.9 [7" Roller with handle sets
D.3.10 |Roller Tray pcs.
D.3.11 |4" Paint Brush pcs.
D.3.12 |6" Paint Brush pcs.
D.3.13 |2" Paint Brush pcs.
D.3.14 |Sand Paper 150 mtrs
D.3.15 |Steel brush pcs.
D.3.16 |Rust Converter or Remover gals.
D.3.17 |Cup Brush pcs.
D.4 [Scaffoldings Materials and Temporary Facility
D.4.1 [1-1/2"g x 6m. G.i pipe S20 pcs.
D.4.2 [Steel Planks 60cm x 120cm pcs.
D.4.3 |Swivel clamps pcs.
D.4.4 [Base Jacks pcs.
D.4.5 |Nylon or Abaca Rope 16mmg mtrs
D.4.6 |Temporary Facility lot
D.5 |Safety Requirements / PPE
D.5.1 |Safety Materials and tools lot
D.6  |Equipment Cost
D.6.1 |Service Vehicle (1 unit) hrs
Sub-Total D
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PROJECT :SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,
STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS

LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,
MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY

Mark-up
Estimated Direct VAT Total Indirect .
ITEM DESCRIPTION QTY. | UNIT Cost ocM Profit | MoB/DEMoB | Total Mark-up Cost Total Cost Unit Cost
B MANFIL PUMP
E.1 |Concreting of Concrete Slab
E.1.1 |Concete floor Slab @ 3000 psi, Area = 99.91sq.m. @ 10cm Thk cu.m.
E.2 |Repair and Repainting of Steel Gate
E.2.1 |Repair and repainting of Steel Gate lot
E.3 |Repair of Base Plates
E.3.1 |25mmthk x 300mm x 300mm Steel Plate lot
E.4 |Repainting of overhead tank shell and all parts of OHT structures
E.4.1 |Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) gals.
E.4.2 |Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) gals.
E.4.3 [Prime Guard First Coat (Exterior) gals.
E.4.4 |Aqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst gals.
E.4.5 |Silver Finish Aluminum Paint gals.
E.4.6 |Epoxy Blue Paint gals.
E.4.7 [Paint Thinner gals.
E.4.8 |Lacquer Thinner gals.
E.4.9 [7" Roller with handle sets
E.4.10 |Roller Tray pcs.
E.4.11 |4" Paint Brush pcs.
E.4.12 |6" Paint Brush pcs.
E.4.13 |2" Paint Brush pcs.
E.4.14 |Sand Paper 150 mtrs
E.4.15 [Steel brush pcs.
E.4.16 |Rust Converter or Remover gals.
E.4.17 |Cup Brush pcs.
E.5 |Scaffoldings Materials and Temporary Facility
E.5.1 |1-1/2"g x 6m. G.i pipe S20 pcs.
E.5.2 [Steel Planks 60cm x 120cm pcs.
E.5.3 |Swivel clamps pcs.
E.5.4 [Base Jacks pcs.
E.5.5 |Temporary Facility lot
E.6 |Safety Requirements / PPE
E.6.1 [Safety Materials and tools lot
E.7 |Equipment Cost
E.7.1 |Service Vehicle (1 unit) hrs
Sub-Total E
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PROJECT :SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,
STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS

LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,
MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY

Mark-up
Estimated Direct VAT Total Indirect .
ITEM DESCRIPTION QTY. | UNIT Cost ocM Profit | MBI DEMoB | Total Mark-up Cost Total Cost Unit Cost
F ASIACON PHASE 2
F.1 [Concreting of Concrete Slab
F.1.1 |Concete floor Slab @ 3000 psi, Area = 100.35sg.m. @ 10cm Thk cu.m.
F.2 [Repair and Repainting of Steel Gate
F.2.1 |Repair and repainting of Steel Gate lot
F.3 [Repair of Base Plates
F.3.1 |25mmthk x 300mm x 300mm Steel Plate lot
F.4 [Repainting of overhead tank shell and all parts of OHT structures
F.4.1 |Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) gals.
F.4.2 |Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) gals.
F.4.3 |Prime Guard First Coat (Exterior) gals.
F.4.4 |Aqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst gals.
F.4.5 |Silver Finish Aluminum Paint gals.
F.4.6 |Epoxy Blue Paint gals.
F.4.7 |Paint Thinner gals.
F.4.8 |Lacquer Thinner gals.
F.4.9 |7" Roller with handle sets
F.4.10 [Roller Tray pcs.
F.4.11 |4" Paint Brush pcs.
F.4.12 |6" Paint Brush pcs.
F.4.13 |2" Paint Brush pcs.
F.4.14 |Sand Paper 150 mtrs
F.4.15 |Steel brush pcs.
F.4.16 |Rust Converter or Remover gals.
F.4.17 |Cup Brush pcs.
F.5 [Scaffoldings Materials and Temporary Facility
F.5.1 [1-1/2"g x 6m. G.i pipe S20 pcs.
F.5.2 |Steel Planks 60cm x 120cm pcs.
F.5.3 |Swivel clamps pcs.
F.5.4 |Base Jacks pcs.
F.5.5 |Temporary Facility lot
F.6 [Safety Requirements / PPE
F.6.1 |Safety Materials and tools lot
F.7 [Equipment Cost
F.7.1 |Service Vehicle (1 unit) hrs
Sub-Total F
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PROJECT :SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,
STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS

LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,
MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY

Mark-up
Estimated Direct VAT Total Indirect .
ITEM DESCRIPTION QTY. | UNIT Cost ocM Profit | MoB/DEMoB | Total Mark-up Cost Total Cost Unit Cost
G MCDC PUMP 1
G.1 |Concreting of Concrete Slab
G.1.1 |Concete floor Slab @ 3000 psi, Area = 100.674sg.m. @ 10cm Thk cu.m.
G.2 |Repair and Repainting of Steel Gate
G.2.1 |Repair and repainting of Steel Gate lot
G.3 |Repainting of overhead tank shell and all parts of OHT structures
G.3.1 |Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) gals.
G.3.2 |Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) gals.
G.3.3 |Prime Guard First Coat (Exterior) gals.
G.3.4 |Agqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst gals.
G.3.5 |Silver Finish Aluminum Paint gals.
G.3.6 |Epoxy Blue Paint gals.
G.3.7_|Paint Thinner gals.
G.3.8 |Lacquer Thinner gals.
G.3.9 |7" Roller with handle sets
G.3.10 |Roller Tray pcs.
G.3.11 |4" Paint Brush pcs.
G.3.12 |6" Paint Brush pcs.
G.3.13 |2" Paint Brush pcs.
G.3.14 |Sand Paper 150 mtrs
G.3.15 |Steel brush pcs.
G.3.16 |Rust Converter or Remover gals.
G.3.17 |Cup Brush pcs.
G.4 |Scaffoldings Materials and Temporary Facility
G.4.1 |1-1/2"g x 6m. G.i pipe S20 pcs.
G.4.2 |Steel Planks 60cm x 120cm pcs.
G.4.3 |Swivel clamps pcs.
G.4.4 |Base Jacks pcs.
G.4.5 |Temporary Facility lot
G.5 |Safety Requirements / PPE
G.5.1 |Safety Materials and tools lot
G.6 |Equipment Cost
G.6.1 |Service Vehicle (1 unit) hrs
Sub-Total G
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PROJECT :SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,
STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS

LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,
MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY

Mark-up
Estimated Direct VAT Total Indirect .
ITEM DESCRIPTION QTY. | UNIT Cost ocM Profit | MoB/DEMoB | Total Mark-up Cost Total Cost Unit Cost
H MCDC PUMP 2
H.1 |Concreting of Concrete Slab
H.1.1 |Concete floor Slab @ 3000 psi, Area = 79.21sg.m. @ 10cm Thk cu.m.
H.2 |Repair and Repainting of Steel Gate
H.2.1 |Repair and repainting of Steel Gate lot
H.3 |Repair of Base Plates
H.3.1 |25mmthk x 300mm x 300mm Steel Plate lot
H.4 |Repainting of overhead tank shell and all parts of OHT structures
H.4.1 |Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) gals.
H.4.2 |Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) gals.
H.4.3 |Prime Guard First Coat (Exterior) gals.
H.4.4 |Aqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst gals.
H.4.5 |Silver Finish Aluminum Paint gals.
H.4.6 |Epoxy Blue Paint gals.
H.4.7 |Paint Thinner gals.
H.4.8 |Lacquer Thinner gals.
H.4.9 |7" Roller with handle sets
H.4.10 |Roller Tray pcs.
H.4.11 |4" Paint Brush pcs.
H.4.12 |6" Paint Brush pcs.
H.4.13 |2" Paint Brush pcs.
H.4.14 |Sand Paper 150 mtrs
H.4.15 |Steel brush pcs.
H.4.16 |Rust Converter or Remover gals.
H.4.17 |Cup Brush pcs.
H.5 |Scaffoldings Materials and Temporary Facility
H.5.1 [1-1/2"g x 6m. G.i pipe S20 pcs.
H.5.2 |Steel Planks 60cm x 120cm pcs.
H.5.3 |Swivel clamps pcs.
H.5.4 [Base Jacks pcs.
H.5.5 |Temporary Facility lot
H.6 |Safety Requirements / PPE
H.6.1 |Safety Materials and tools lot
H.7 |Equipment Cost
H.7.1 |Service Vehicle (1 unit) hrs
Sub-Total H
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PROJECT :SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,
STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS

LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,
MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY

Mark-up
Estimated Direct VAT Total Indirect .
ITEM DESCRIPTION QTY. | UNIT Cost ocm Profit | MOB/ DEMoB | TOt! Markup Cost Total Cost Unit Cost
| MAJADA-IN PUMP 1
1.1 |Concreting of Concrete Slab
1.1.1 |Concete floor Slab @ 3000 psi, Area = 72.25sg.m. @ 10cm Thk cu.m.
1.2 Installation of Steel Gate, Stair and Chb wall with concrete post
1.2.1 |Fabrication and installation of Steel Gate (2.00m x 1.60m) lot
1.2.2 |Installation of CHB wall with cement plaster finish (2.00m x 2.00m) lot
1.2.3 |Installation of concrete post (0.15m x 0.15m x 2.00m) lot
1.2.4 |Installation of concrete stairs (4 steps @ 250mm per step) lot
1.3 Repair of Steel Supports
1.3.1 |Circular Steel Supports (2 units) lot
1.4 |Repainting of overhead tank shell and all parts of OHT structures
1.4.1 |Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) gals.
1.4.2 |Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) gals.
1.4.3 |Prime Guard First Coat (Exterior) gals.
1.4.4 |Aqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst gals.
1.4.5 |Silver Finish Aluminum Paint gals.
1.4.6 |Epoxy Blue Paint gals.
1.4.7 |Paint Thinner gals.
1.4.8 |Lacquer Thinner gals.
1.4.9 |7" Roller with handle sets
1.4.10 [Roller Tray pcs.
1.4.11 [4" Paint Brush pcs.
1.4.12 [6" Paint Brush pcs.
1.4.13 [2" Paint Brush pcs.
1.4.14 |Sand Paper 150 mtrs
1.4.15 |[Steel brush pcs.
1.4.16 |Rust Converter or Remover gals.
1.4.17 [Cup Brush pcs.
1.5 Scaffoldings Materials and Temporary Facility
1.5.1 |1-1/2"g x 6m. G.i pipe S20 pcs.
1.5.2 |Steel Planks 60cm x 120cm pcs.
1.5.3 |Swivel clamps pcs.
1.5.4 |Base Jacks pcs.
1.5.5 |Nylon or Abaca Rope 16mmg mtrs
1.5.6 | Temporary Facility lot
1.6 Safety Requirements / PPE
1.6.1 |Safety Materials and tools lot
1.7 Equipment Cost
1.7.1 |Service Vehicle (1 unit) hrs
Sub-Total H
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PROJECT

:SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,

STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS

LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,
MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY
Mark-up
Estimated Direct VAT Total Indirect .
ITEM DESCRIPTION QTY. | UNIT Cost ocM Profit | MoB/DEMoB | Total Mark-up Cost Total Cost Unit Cost
J MAJOR HOMES SIRANG LUPA
J.1 |Concreting of Concrete Slab
J.1.1 |Concete floor Slab @ 3000 psi, Area = 80.38sq.m. @ 10cm Thk cu.m.
J.2 |Repair and Repainting of Steel Gate with concrete stairs
J.2.1 |Repair and repainting of Steel Gate lot
J.2.2 |Construction of stairs with 3 steps near gate lot
J.3 |Repair of Ladder
J.3.1 |Repair of Catwalk Ladder (inside oht) lot
J.4 |Repainting of overhead tank shell and all parts of OHT structures
J.4.1 |Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) gals.
J.4.2 |Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) gals.
J.4.3 |Prime Guard First Coat (Exterior) gals.
J.4.4 |Aqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst gals.
J.4.5_|Silver Finish Aluminum Paint gals.
J.4.6 |Epoxy Blue Paint gals.
J.4.7 |Paint Thinner gals.
J.4.8 |Lacquer Thinner gals.
J.4.9 |7" Roller with handle sets
J.4.10 [Roller Tray pcs.
J.4.11 |4" Paint Brush pcs.
J.4.12 |6" Paint Brush pcs.
J.4.13 |2" Paint Brush pcs.
J.4.14 |Sand Paper 150 mtrs
J.4.15 |Steel brush pcs.
J.4.16 |Rust Converter or Remover gals.
J.4.17 |Cup Brush pcs.
J.5 |Scaffoldings Materials and Temporary Facility
J.5.1 |1-1/2"g x 6m. G.i pipe S20 pcs.
J.5.2 |Steel Planks 60cm x 120cm pcs.
J.5.3 |Swivel clamps pcs.
J.5.4 |Base Jacks pcs.
J.5.5 |Nylon or Abaca Rope 16mmg mtrs
J.5.6 |Temporary Facility lot
J.6 |Safety Requirements / PPE
J.6.1 |Safety Materials and tools lot
J.7 |Equipment Cost
J.7.1 |Service Vehicle (1 unit) hrs
Sub-Total J
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PROJECT :SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND REPAINTING OF OVERHEAD TANKS,
STEEL GATES AND CONCRETE FLOOR SLABS OF ELEVEN (11) PUMPING STATIONS

LOCATION :ASIACON 1 P1, ASIACON 1 P2, PALAO P1, PALAO P2, MANFIL PS, ASIACON PH2, MCDC P1, MCDC P2,
MAJADA IN HOUSING, MAJOR HOMES, GK CANLUBANG, CANLUBANG, CALAMBA CITY

Mark-up
Estimated Direct VAT Total Indirect .
ITEM DESCRIPTION QTY. | UNIT Cost ocm Profit | MOB/ DEMoB | TOt! Markup Cost Total Cost Unit Cost
K GK MAJADA
K.1 |Concreting of Concrete Slab
K.1.1 |Concete floor Slab @ 3000 psi, Area = 46.24sg.m. @ 15cm Thk cu.m.
K.2 |Repair of Cage Ladder and Railings
K.2.1 |Repair of Cage Ladder and Railings lot
K.3 |Repainting of overhead tank shell and all parts of OHT structures
K.3.1 |Epoxy Primer White Non-Toxic or Food Grade Paint (Interior) gals.
K.3.2 |Epoxy Enamel White Non-Toxic or Food Grade Paint (Interior) gals.
K.3.3 |Prime Guard First Coat (Exterior) gals.
K.3.4 |Aqua Epoxy Gray 2nd and 3rd Coat (Exterior) with catalyst gals.
K.3.5 |Silver Finish Aluminum Paint gals.
K.3.6 |Epoxy Blue Paint gals.
K.3.7 |Paint Thinner gals.
K.3.8 |Lacquer Thinner gals.
K.3.9 [7" Roller with handle sets
K.3.10 |Roller Tray pcs.
K.3.11 |4" Paint Brush pcs.
K.3.12 |6" Paint Brush pcs.
K.3.13 |2" Paint Brush pcs.
K.3.14 |Sand Paper 150 mtrs
K.3.15 |Steel brush pcs.
K.3.16 |Rust Converter or Remover gals.
K.3.17 |Cup Brush pcs.
K.4 |Scaffoldings Materials and Temporary Facility
K.4.1 |1-1/2"g x 6m. G.i pipe S20 pcs.
K.4.2 |Steel Planks 60cm x 120cm pcs.
K.4.3 |Swivel clamps pcs.
K.4.4 |Base Jacks pcs.
K.4.5 |Nylon or Abaca Rope 16mmg mtrs
K.4.6 |Temporary Facility lot
K.5 |Safety Requirements / PPE
K.5.1 |Safety Materials and tools lot
K.6 |Equipment Cost
K.6.1 |Service Vehicle (1 unit) hrs
Sub-Total K
[ [ Grand Total [ [

Note: 1. Prices are subject to change w/ out prior notice
2. 10% Profit is subject for deletion if done by management.
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