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MEASUREMENT :

100mm@ PVC Pipe
75mm@ PVC Pipe
50mm@ PVC Pipe

CALAMBA WATER DISTRICT

Engineering and Maintenance Division

Supply of Labor and Materials for the Rehabilitation of Water line
National Road, Brgy. Bubuyan, Calamba city

DETAILED ESTIMATE SHEET

ITEM EST MARK-UP PERCENT TOTAL TOTAL TOTAL
NO. DESCRIPTION QTy UNIT DIRECT oM Profit MOB/ MARK-UP VAT INDIRECT PROJECT UNIT COST
cost DEMOB cosT cosT
MATERIALS
A. Distribution Lines
1 100mm @ uPVC Pipe, C-150
2 100mm @ x 90° Cl Elbow M/F
3 100mm @ x 45° Cl Elbow M/M
4 100mm@ Cl Tee M/M
5 100mm @ x 75mm@ Cl Tee Reducer, M/M
6 100mm@ x 75mm@ Cl Reducer M/M
7 100mm@ x 50mm@ Cl Tee Reducer M/M
8 100mm @ Gibault
9 75mm @ uPVC Pipe, C-150
10 75mm Cl Tee M/M
11 75mm @ x 50mm@ Cl Tee Reducer, M/M
12 75mm@ x 50mm@ Cl Reducer M/M
13 | 75mm @ Gibault
14 | 75mm @ Cl End Cap
15 50mm @ uPVC Pipe, C-150
16 50mm Cl Tee M/M
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17 50mm @ Gibault

18 | 50mm @ Cl End Cap

19 100mm @ Cl Gate Valve M/M

20 75mm @ Cl Gate Valve M/M

21 50mm @ Cl Gate Valve M/M

22 Valve Box Cover with gasket

23 150mm@ PVC Pipe

24 Cement

25 Sand

26 Gravel 3/4"

Fire Hydrant Assembly

100mmg Gl Pipe, Sch.40

100mm@ x 63mm@ Hydrant Angle Valve

100mm@ x 90° Gl Elbow

100mm@ x Cl Gate Valve, F/F

Valve Box Cover

100mmg Flange Gasket

100mmg Cl Companion Flange

5/8" x 3" Hex. Bolts & Nuts

Air Release Valve

32mm@ PE Tubing

25mm @ Gl Pipe, Sch. 40 (STD)

25mm @ x 90° Gl Elbow

25mm @ Gl Coupling

25mm @ Male Adaptor

25mm ARV(Threaded Type) Plastic
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75mm@ x 25mm@ Saddle Clamp
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D. |Blow Off Valve
1 50mmg Gl Pipe, Sch. 40
2 50mmg x 902 Gl Elbow
3 100mme x 50mm@ Cl Tee Reducer M/F
4 50mmg Cl Companion Flange threaded
5 50mmg Flange Gasket
6 50mm@ x 100mm Gl Nipple
7 50mmg Gl St. Elbow
8 50mmg Brass Gate Valve
9 50mmg Gl Cap Plug
10 Teflon Tape
11 5/8" x 3" Hex. Bolts, Nuts & Washer
E. Clustering Assembly
1 100mm@ x 50mm@ Saddle Clamp
2 100mm@ x 25mm@ Saddle Clamp
3 75mm@ x 50mm@ Saddle Clamp
4 75mm@ x 25mm@ Saddle Clamp
5 50mm@ x 25mm@ Saddle Clamp
6 50mm@ Cl Tee M/F
7 50mm@ Universal adaptor
8 50mm@ Flange Gasket
9 50mm@ Gibault
10 63mmOD PE Tubing, SDR 11
11 50mm@ Gl Pipe, sch.40(STD.)
12 | 50mm@ x 902 GI Elbow
13 | 50mm® Gl Cross Tee
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14 | 50mm@ Gl Tee
15 50mm@ x 100mm long GI Nipple(STD.)
16 | 50mm@ x 20mm@ Gl Bushing Reducer
17 63mmOD Male Adaptor
18 | 50mm@ Brass Gate Valve
19 | 50mm@ Gl Plug
20 32mmOD PE Tubing, SDR 11
21 25mm@ Gl Pipe, sch.40(STD.)
22 | 25mm@ x 902 GI Elbow
23 25mm@ Gl Cross Tee
24 | 25mm@ Gl Tee
25 25mm@ x 150mm long Gl Nipple(STD.)
26 | 25mm@ x 20mm@ Gl Bushing Reducer
27 32mmOD Male Adaptor
28 | 25mm@ Brass Gate Valve
29 | 25mm@ Gl Plug
30 20mmOD PE Tubing, SDR 11
31 | 12.5mm@ Brass Angle valve with lock wing
32 | 12.5mm@ x 150 mm long Gi Nipple
33 | 12.5mm@ x 125 mm long Gi Nipple
34 | 12.5mm@ x 100 mm long Gi Nipple
35 | 12.5mm@ x 75 mm long Gi Nipple
36 | 12.5mm@ x 50 mm long Gi Nipple
37 12.5mm@ Gl Pipe, sch.40(STD.)
38 | 12.5mm@ x 902 Gl Elbow
39 | 20mm@ x 12.5@ Coupling Reducer
40 | 12.5mm@ Male Adaptor
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41 12.5mm@ Compression Coupling
42 | 12.5mm@ Compression Elbow
43 5/8" x 3" Hex. Bolts, Nuts & Washer
F. Tools
1 Shovel
2 Point Bar
3 Hacksaw Frame
4 Ball Hammer
5 Chisel
6 Pipe Wrench 10"
7 Pipe Wrench 12"
G. Health & Safety
1 Safety Hard Hat
2 Safety Goggles
3 Safety Shoes with Steel Cap
4 Reflective Jacket
5 Safety Hand Gloves
6 PVC Work Boots
7 Barrier/Baricade
8 Signs, Boards, Caution Tape
9 PE Sheets
10 Medical Kit
H. Miscellaneous
1 |Temfacil
2 |DPWH PERMITS(Restoration Supervision Fee)

Materials Cost (PHP)
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LOCATION : National Road, Brgy. Bubuyan, Calamba city
DATE April 11, 2022
ITEM EST MARK-UP PERCENT TOTAL TOTAL TOTAL
NO. DESCRIPTION Qry UNIT DIRECT ocM orofit MOB/ MARKUP VAT INDIRECT PROJECT UNIT COST
cost DEMOB cosT cosT
J LABOR
1 Concrete Demolition
2 Excavation
3 Sand Bedding

14 Hydrotesting/Flushing/Disinfections

15 Backfilling/Compaction

Labor Cost (PHP)

Grand Total (PHP)

ote(s) 1. Prices are subject to change w/ out prior notice.
2. All material(s) are subject to change to suit field condition.
3. Secure of DPWH Permits must be included in the offer.

Prepared by:

MR. FERN . AREL O JR.

Principal Engineer C

Recommended by:

ENGR. JOSELITO A. GILLERA
Technical Services Dep't. Manager
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Approved by:

MR. EXEQUIEL A. AGUILAR JR.
General Manager




