
PROJECT   :: Rehabilitation of Water Line & Relocation of Water meter

LOCATION  :

DATE          :

  PIPE MEASUREMENT:

TOTAL TOTAL

ITEM DESCRIPTION QTY. UNIT Estimated OCM Profit VAT INDIRECT PROJECT UNIT 

NO. Direct Cost 15% 10% COST COST COST

A

Mobilization and Demobilization 1 lot

Permits and Clearances 1 lot

Health and safety 1 lot

Traffic Management 1 lot

Tools 1 lot

Temporary Facilities 1 lot

B Earthworks

Concrete demolition 9.10 cu.m.

Excavation 52.20 cu.m.

Backfill/Compaction 52.20 cu.m.

C Distribution Lines

Materials

50mmø PVC Pipe, fixed seal C-150 87 pcs.

50mmø GI Pipe, sched.40 1 pc.

75mmø x 50mmø GI Tee 1 pc.

75mmø Gibault 2 pcs.

50mmø CI Tee, M/M 1 pc.

50mmø Gibault 1 pc.

50mmø x 90º GI Elbow 1 pc.

50mmø Universal Mechanical Coupling 1 pc.

General Requirement

APPROVED BUDGET FOR THE CONTRACT/BILL OF QUANTITIES

 : Purok 4, Brgy. Saimsim, Calamba City

Mark-up in Percent
Total Mark-up

MOB.\DEMOB

 :September 27, 2022

            50mmø PVC Pipe, fixed seal C-150 - 522 lms.

            50mmø  GI Pipe, sched.40 - 1 pc.
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50mmø Flange Gasket 1 pc.

5/8" x 3"Bolts & Nuts 4 pcs.

50mmø x 45º CI Elbow, M/M 2 pcs.

50mmø x 90º CI Elbow, M/M 1 pc.

50mmø x 25mmø GI Hex. Bushing 1 pc.

25mmø Male Adaptor 1 pc.

25mmø Compression End Cap 1 pc.

Teflon Tape 15 pcs.

50mmø CI Gate Valve, M/M 2 pcs.

Valve Box Cover 2 pcs.

Hydrotesting & Desinfection 522 lms.

D

Blow-Off Valve Assembly

50mmø GI Pipe, sched.40 3 lms.

50mmø Universal Mechanical Coupling 2 pcs.

50mmø Flange Gasket 1 pc.

5/8" x 3"Bolts & Nuts 4 pcs.

50mmø x 90º GI Elbow 3 pcs.

50mmø GI Tee 1 pc.

50mmø St. Elbow 2 pcs.

50mmø Brass Gate Valve 2 pcs.

50mmø x 75mm GI Nipple 2 pcs.

50mmø GI Cap Plug 2 pcs.

Teflon Tape 10 pcs.

Air Releasing Valve Assembly

25mmø GI Pipe sched.40 2 lms.

32mmø PE Pipe, SDR.11 3 lms.

50mmø x 25mmø Saddle Clamp 2 pcs.

25mmø Male Adaptor 4 pcs.

25mmø x 90º GI Elbow 2 pcs.

25mmø GI Coupling 2 pcs.

25mmø Air Release Valve 2 pcs.

Teflon Tape 10 pcs.

Clustering Assembly

32mmø PE Pipe, sdr.11 70 lms.

25mmø GI Pipe, sched. 40 42 lms.

15mmø PE Pipe, sdr.11 2000 lms.

12.5mmø GI Pipe, sched. 40 45 lms.

50mmø Gibault 2 pcs.

50mmø GI Tee 1 pc.

50mmø x 25mmø GI Hex. Bushing 1 pc.

Appurtenances
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50mmø x 25mmø Saddle Clamp 27 pcs.

25mmø Equal Tee, Compression 3 pcs.

25mmø Male Adaptor 57 pcs.

25mmø x 90º GI Elbow 32 pcs.

25mmø Brass Gate Valve 28 pcs.

25mmø x 100mm GI Nipple 57 pcs.

25mmø GI Cross Tee 57 pcs.

25mmø GI Plug 44 pcs.

25mmø x 19mmø GI Hex. Bushing 98 pcs.

19mmø x 12.5mmø GI Coupling Reducer 98 pcs.

12.5mmø x 50mm GI Nipple 53 pcs.

12.5mmø x 75mm GI Nipple 34 pcs.

12.5mmø x 100mm GI Nipple 11 pcs.

12.5mmø x 150mm GI Nipple 1 pc.

12.5mmø Brass Angle Valve w/ lock wing 98 pcs.

12.5mmø x 90º GI Elbow 98 pcs.

12.5mmø Male Adaptor 98 pcs.

12.5mmø PE Compression Coupling 94 pcs.

12.5mmø x 19mmø PE Compression Coupling Red. 3 pcs.

12.5mmø x 25mmø PE Compression Coupling Red. 1 pc.

Teflon Tape 750 pcs.

E Sand bedding

Sand 14.03 cu.m.

F

Cement 82 bags.

Sand 5 cu.m.

Gravel 9 cu.m.

TOTAL -                 -               -               -                  -                -                 -                 -                   

Note(s)  : 1. Prices are subject to change w/ out prior notice.

2. All material(s) are subject to change to suit field condition.

Prepared by: Checked by: Recommending Approval by: Approved by:

MR. ANSELMO M. MANDANAS JR. ENGR. FERNANDO H. ARELLANO, JR. ENGR. JOSELITO A. GILLERA MR. EXEQUIEL A. AGUILAR, JR.

TSD - Senior Water Maintenance Man B TSD - Principal Engineer C TSD - Department Manager General Manager

Concrete Restoration
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