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CALANIBA W ATER DISTRICT

Lakeview Subdivision, Halang, Calamba City, Laguna
Tel. Nos. S545-1614; SA45-2863; SA45-2728; 545-7895; Fax No. 545-9752

APPROVED BUDGET FOR THE CONTRACT/BILL OF QUANTITIES

PROJECT : Rehabilitation of Water Line & Relocation of Water meter
LOCATION : Purok 4, Brgy. Saimsim, Calamba City
DATE :September 27, 2022

PIPE MEASUREMENT:
50mmg PVC Pipe, fixed seal C-150 - 522 Ims.
50mmg Gl Pipe, sched.40 - 1 pc.

PHP QIVIS 2193 0047

Mark-up in Percent Total Mark-up TOTAL TOTAL
ITEM DESCRIPTION QTY. [ UNIT| Estimated OCM Profit MOB.\DEMOB VAT INDIRECT PROJECT UNIT
NO. Direct Cost COST COST COST
A General Requirement
Mobilization and Demobilization 1| lot
Permits and Clearances 1| lot
Health and safety 1| lot
Traffic Management 1| lot
Tools 1| lot
Temporary Facilities 1| lot
B Earthworks
Concrete demolition 9.10|cu.m.
Excavation 52.20|cu.m.
Backfill/Compaction 52.20{cu.m.
C Distribution Lines
Materials
50mmg PVC Pipe, fixed seal C-150 87|pcs.
50mmg Gl Pipe, sched.40 1|pc.
75mmg x 50mmg Gl Tee 1|pc.
75mmg Gibault 2|pcs.
50mme Cl Tee, MIM 1]pc.
50mmg Gibault 1|pc.
50mmg x 90° GI Elbow 1|pc.
50mmg Universal Mechanical Coupling 1|pc.
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50mmg Flange Gasket 1|pc.

5/8" x 3"Bolts & Nuts 4|pcs.
50mmg x 45° Cl Elbow, M/IM 2|pcs.
50mmg x 90° Cl Elbow, M/M 1|pc.

50mmg x 25mmg Gl Hex. Bushing 1|pc.

25mmg Male Adaptor 1|pc.

25mmg Compression End Cap 1|pc.

Teflon Tape 15]pcs.
50mmg Cl Gate Valve, M/M 2|pcs.
Valve Box Cover 2|pcs.
Hydrotesting & Desinfection 522(Ims.

D Appurtenances
Blow-Off Valve Assembly

50mmg Gl Pipe, sched.40 3|Ims.
50mmg Universal Mechanical Coupling 2|pcs.
50mmg Flange Gasket 1]pc.

5/8" x 3"Bolts & Nuts 4{pcs.
50mmg x 90° GI Elbow 3|pcs.
50mme Gl Tee 1]pc.

50mmg St. Elbow 2|pcs.
50mmg Brass Gate Valve 2|pcs.
50mmg x 75mm Gl Nipple 2|pcs.
50mmg GI Cap Plug 2|pcs.
Teflon Tape 10]pcs.

Air Releasing Valve Assembly
25mmg Gl Pipe sched.40 2|Ims.
32mmg PE Pipe, SDR.11 3]Ims.
50mmg x 25mmg Saddle Clamp 2|pcs.
25mmg Male Adaptor 4|pcs.
25mmg x 90° Gl Elbow 2|pcs.
25mmg Gl Coupling 2|pcs.
25mmg Air Release Valve 2|pcs.
Teflon Tape 10{pcs.
Clustering Assembly

32mmg PE Pipe, sdr.11 70]Ims.
25mmg Gl Pipe, sched. 40 42]Ims.
15mmg PE Pipe, sdr.11 2000]Ims.
12.5mmg Gl Pipe, sched. 40 45]Ims.
50mmg Gibault 2|pcs.
50mmg Gl Tee 1|pc.

50mmg x 25mmg Gl Hex. Bushing 1|pc.
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50mmg x 25mmg Saddle Clamp 27|pcs.

25mmg Equal Tee, Compression 3|pcs.

25mmg Male Adaptor 57|pcs.

25mmg x 90° Gl Elbow 32|pcs.

25mmg Brass Gate Valve 28|pcs.

25mmg x 100mm Gl Nipple 57|pcs.

25mmg Gl Cross Tee 57|pcs.

25mmg Gl Plug 44(pcs.

25mme x 19mmg Gl Hex. Bushing 98|pcs.

19mmg x 12.5mmg Gl Coupling Reducer 98|pcs.

12.5mmg x 50mm GI Nipple 53|pcs.

12.5mmg x 75mm Gl Nipple 34|pcs.

12.5mmg x 100mm GI Nipple 11]pcs.

12.5mmg x 150mm Gl Nipple 1|pc.

12.5mmg Brass Angle Valve w/ lock wing 98|pcs.

12.5mmg x 90° Gl Elbow 98|pcs.

12.5mmg Male Adaptor 98|pcs.

12.5mmg PE Compression Coupling 94|pcs.

12.5mmg x 19mmg PE Compression Coupling Red. 3|pcs.

12.5mmg x 25mmg PE Compression Coupling Red. 1|pc.

Teflon Tape 750]pcs.

E Sand bedding
| sand [ 14.03]cum. |
F Concrete Restoration

Cement 82|bags.

Sand 5[cu.m.

Gravel 9fcu.m.

TOTAL -
Note(s) : 1. Prices are subject to change w/ out prior notice.
2. All material(s) are subject to change to suit field condition.
Prepared by: Checked by: Recommending Approval by: Approved by:

MR. ANSELMO M. MANDANAS JR.
TSD - Senior Water Maintenance Man B

ENGR. FERNANDO H. ARELLANO, JR.
TSD - Principal Engineer C
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ENGR. JOSELITO A. GILLERA
TSD - Department Manager
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MR. EXEQUIEL A. AGUILAR, JR.

General Manager
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