



# Calamba Water District

Lakeview Subdivision, Halang, Calamba, Laguna  
Tel. Nos. 545-1614; 545-2728; 545-7895; 545-1389; 545-7981; 545-2863  
Fax: (049) 545-9752

## NOTICE OF POSTPONEMENT


March 29, 2021

Please be informed that the scheduled procurement activities for the following projects are postponed due to the declaration of Enhanced Community Quarantine (ECQ);

Name of Project	Procurement Activity	As Scheduled	New Schedule	Venue
1. Supply of Labor and Materials for the Repainting of Exterior Wall of Calamba Water District (CWD) Main Building and Resealing of Glass Windows (CWD 14-2021)	Submission and Opening of Bids	April 6, 2021 @ 01:00pm	April 14, 2021 @ 01:00pm	2 <sup>nd</sup> Floor CWD Warehouse Building Lakeview Subdivision, Barangay Halang Calamba City, Laguna
2. Design and Construction of Multi-purpose Roof Deck and Roofing with Solar Panel of Calamba Water District (CWD) Main Building (CWD 15-2021)	Submission and Opening of Bids	April 6, 2021 @ 02:30pm	April 14, 2021 @ 02:30pm	

Thank you.

Respectfully yours,

  
ENGR. JOSELITO A. GILLERA  
BAC - Chairman