
CALAMBA WATER DISTRICT
Eng'g. Planning & Design Division

DETAILED ESTIMATE SHEET

PROJECT   :           Supply of Labor and Materials for the Extension/Rehabilitation of Water line
LOCATION :          Calamba Height Subd., Brgy. Real, Calamba City
DATE        :            
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A. Distribution Lines

1    200mm Ø uPVC Pipe, C-150 114 pcs  2,172,034.26    390,966.17     217,203.43       43,440.69       651,610.28   338,837.34       990,447.62   3,162,481.88      27,741.07 

B. Clustering Assembly

1    100mmØ x 50mmØ  Saddle Clamp 12 pcs         8,752.61         1,575.47            875.26            175.05           2,625.78        1,365.41           3,991.19         12,743.81         1,061.98 

C. Blow-off Valve

1    50mmØ GI Pipe , Sch. 40 (STD) 5 lms         5,915.13         1,064.72            591.51            118.30           1,774.54           922.76           2,697.30           8,612.43         1,722.49 

D. Air Release Valve

1    32mmØ PE Tubing 6 lms             458.27              82.49               45.83                 9.17               137.48             71.49               208.97              667.24            111.21 

E. Tools & Equipment
1     Shovel 16 pcs.         7,574.00         1,363.32            757.40            151.48           2,272.20        1,181.54           3,453.74         11,027.74            689.23 

F.  Health & Safety

1     Safety Hard Hat 18 pcs.         5,991.16         1,078.41            599.12            119.82           1,797.35           934.62           2,731.97           8,723.12            484.62 

G. Miscellaneous

1    Temfacil 1 lot       80,000.00      14,400.00         8,000.00         1,600.00         24,000.00      12,480.00         36,480.00       116,480.00    116,480.00 

Materials Cost (PHP)  6,937,297.59 ##########     693,729.76     138,745.95    2,081,189.28 ##########    3,163,407.70 ###########

H. LABOR

1    Asphalt  Breaking 17.06 cu.m       97,480.84      17,546.55         9,748.08         1,949.62         29,244.25      15,207.01         44,451.26       141,932.10         8,319.58 

 Labor Cost (PHP)                      -                       -                       -                       -                          -                      -                          -                         -   

 Grand Total (PHP)           1,284.26 


