
CALAMBA WATER DISTRICT
Technical Services Department - PAMD

    Water Resources, Distribution and Restoration Section

BOQ/ABC

PROJECT   :           Supply of Labor and Materials for the Restoration Works
                              LOCATION :            Different Barangays in Calamba City
DATE        :             June 6, 2023

ITEM
NO.

DESCRIPTION QTY UNIT
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MOB/
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A. General Requirement 15% 10% 12%
A.1     Mobilization and Demobilization 1 lot        98,292.85     11,795.14     11,795.14      110,087.99 
A.3     Health and safety 1 lot        47,135.53       4,713.55       4,713.55       6,221.89     10,935.44        58,070.97 
A.4    Tools and equipment 1 lot        21,450.00       2,145.00       2,145.00       2,831.40        4,976.40        26,426.40 
A.5     Miscellaneous 1 lot      306,306.92     30,630.69     30,630.69     40,432.51     71,063.21      377,370.13 

Sum of Item A.1 to A.5      571,955.49 
B. Concrete 170 m3   1,251,790.36  187,768.55  125,179.04  312,947.59   187,768.55   500,716.15  1,752,506.51 
C. Base Course 55 m3        75,900.00     11,385.00       7,590.00     18,975.00     11,385.00     30,360.00      106,260.00 
D.  Asphalt 205 m3      361,210.00     54,181.50     36,121.00     90,302.50     54,181.50   144,484.00      505,694.00 
E.  Labor 170 m3      402,560.00     60,384.00     40,256.00  100,640.00     60,384.00   161,024.00      563,584.00 

 Grand Total (PHP)  3,500,000.00 
Note(s)  : 1. Concrete classification for restoration  works in National Road/Highway and Main Barangay

 Road under the management of DPWH = Class AA
2. Placement of steel plate on the newly restored area to be done by the contractor if necessary.

Prepared by: Recommended by:  Approved by: 

MR. FERNANDO H. ARELLANO JR. ENGR. RANELY S.CARTAGO MR. EXEQUIEL A. AGUILAR JR.
Principal Engineer C Technical Services Dep't. Manager  General Manager 


