



# CALAMBA WATER DISTRICT

Lakeview Subdivision, Halang, Calamba City  
 Tel. Nos.: (049) 545-2863; 545-1614; 545-7895; 545-7981; 545-1389; 545-2728  
 Fax: (049) 545-9752

## BILL OF QUANTITIES/ABC

PROJECT: PROPOSED OFFICE BUILDING RENOVATION  
 LOCATION: NHA Office, Brgy. Canlubang, Calamba City, Laguna  
 DATE: August 23, 2021

	Description	Qty	Unit	Estimated Direct Cost	Mark-up			Total Mark-up	VAT	Total Indirect Cost	Total Project Cost	Unit Cost
					OCM	Profit	MOB /DEMOB					
	[2]	[3]	[4]	[5]	[6]	[7]	[8]	[9]	[10]	[11]	[12]	[13]
<b>A.</b>	<b>Materials</b>											
<b>1</b>	Temporary Facility										0.00	
	Health & Safety											
<b>2</b>	Reinforced Concrete & Masonry Works										0.00	
<b>3</b>	Architectural Works										0.00	
1	Ceiling Works											
2	Tile works											
3	Doors and Windows											
4	Painting Works											
5	Roofing Works											
<b>4</b>	Structural Steel Works										0.00	
	Steel Truss											
<b>5</b>	Electrical and Auxiliary Works										0.00	
<b>6</b>	Mechanical Works										0.00	
<b>7</b>	Plumbing Works										0.00	

<b>B.</b>	<b>Labor</b>											
1	Demolition Works										0.00	
2	Earth Works										0.00	
3	Reinforced Concrete & Masonry Works										0.00	
4	Architectural Works										0.00	
5	Structural Steel Works										0.00	
6	Electrical and Auxiliary Works										0.00	
7	Mechanical Works										0.00	
8	Plumbing Works										0.00	
											<b>Php</b>	<b>0.00</b>

Prepared / Checked by:

Recommending Approval by:

Approved by:

\_\_\_\_\_  
**Engr. Renante A. Capitle**  
 Sr. Utilities Service Officer

\_\_\_\_\_  
**Engr. Joselito A. Gillera**  
 Engineering Department Manager

\_\_\_\_\_  
**Mr. Exequiel A. Aguilar Jr.**  
 General Manager