
OCM Profit Mob/

Demob

Total

1 300mmø x 250mmø Tee Reducer M/M pc 1.00

2 300mmø Sleeve Type Coupling pc 2.00

3 250mmø x 90⁰ CI Elbow M/M pcs 1.00

4 250mmø CI Gate valve M/M pc 1.00

5 250mmø HDPE Pipe pcs 3.00

6 250mmø HDPE EF Coupler pc 1.00

7 16mm dia. Reinforce steel bars pcs 25.00

8 12mm dia. Reinforce steel bars pcs 30.00

Concrete Ready mix

9
Concrete Ready mix  (3000-3500psi)

7days

cu m 32.74

10 Asphalt ( L = 18, W = 0.4, T = 0.1)

11 Asphalt Plant Mix Hot mt 4.74

12 Bituminous Tack Coat mt 0.05

13 Labor Cost

14 Asphalt Restoration cu m 4.74

15 Asphalt Demolition cu m 4.74

16 Concrete Demolition lm 70.57

17 Excavation lm 70.57

18 Sand Bedding lm 70.57

19 Hydrotesting/Flushing/Dis infection lm 20.00

18 Backfilling/Compaction cu m 70.57

19 Pipe Laying  of 250mmø x 6m uPVC Pipe lms 20.00

20 Installation of 250mmø (10") Fittings units 4.00

21 Installation of 250mmø (10") Gate units 1.00

22 Hauling of special cut HDPE Pipe lot 1.00

23 Jointing of Electrofusion coupler lot 1.00

sub-total

Across Interconnection

Materials

Estimated Direct 

Cost

MARK UP VAT TOTAL INDIRECT

COST

TOTAL COST Unit Cost

PROJECT   : Supply of Labor and Materials for the Rehabilitation of Water line

LOCATION : National Road, Brgys. Bucal-Pansol-Bagong Kalsada, Calamba City

DATE           : March 24, 2026

SUBJECT   : Bill of Quantities

DescriptionItem 

no.

Unit Qty



District Metering Area (DMA)

24 250mmø CI Tee M/M pcs 2

25 250mmø Sleeve Type Coupling pc 1

26 250mmø CI Gate Valve M/M pcs 3

27 250mmø Flow meter with complete pc 1

28 250mmø x 45 CI Elbow M/M pcs 4

29 250mmø x 6m PVC Pipe pcs 3

30 16mm diameter reinforced concrete pcs 25

31 50mm x50mm x 6mm Angle bar pcs 2

32 Cement bags 25

33 Sand  (1.9cum/elf) elf 2

34 3/4" crushed aggregates (1.9cum/elf) elf 3

35 #16 Tie Wire kl 10

36 Welding rod 6013 kl 5

37 Pressure gauage pc 1

37 CI Saddle clamp 10" x 3/4" pc 1

38 Brass Ball valve with lockwing 3/4" pc 1

38 Manhole frame and cover 600mm pc 1

38 Valve Box cover pcs 3

Labor Cost

39 Concrete Restoration cu.m. 1.89

40 Asphalt Demolition cu m 0.35

41 Concrete Demolition lm 7.60

42 Excavation lm 7.60

43 250mmø x 6m Steel Pipe pcs 6

44 250mmø x 90 CI Elbow M/M pcs 2

45 250mmø x 45 CI Elbow M/M pcs 4

46 250mmø Sleeve Type Coupling pcs 2

47 Welding rod 6013 kl 5

48 1.2m x 2.4m x 1/2 inch Steel Plate pcs 9.00

Concrete Ready mix  (3000-3500psi)

L = 226m   W = 1.0m  T= 0.3m

Asphalt Plant Mix Hot

L = 226m   W = 1.0m  T= 0.1m

sub-total

Detail K

sub-total

Demolition and Excavation due to actual Drainage Location (From INC Church Entrance Gate to Mormons Church Gate)

49 cu m 67.80

50 cu.m. 22.60



Sand

L = 226m   W = 1.0m  T= 0.3m

LABOR COST

Concrete demolition

L = 226m   W = 1.0m  T= 0.3m

Excavation

L = 226m   W = 1.0m  T= 0.7m

Sand Bedding

L = 226m   W = 1.0m  T= 0.3m

Backfilling/Compaction

L = 226m   W = 1.0m  T= 0.7m

51 cu.m. 67.80

52 cu m 67.80

54 cu m 67.80

53 cu m 158.20

cu m 158.20

sub-total

GRAND TOTAL

55


