
OCM Profit Mob/ Demob Total

General Requirements

1 Health and Safety 1 pcs

2 As built plan 1 pcs

Distribution Line

3 160mmø (6") x 6m HDPE

Pipe (outside diameter), SDR-11 

includes butt fusion

336 pcs

Detail A

4 150mmø CI Gate Valve

M/M

1 pcs

5 150mmø x 150mmø CI Tee

M/M

1 pcs

6 150mmø Sleeve Type

Coupling

2 pcs

Detail C

7 150mmø x 45⁰  x CI Elbow

Reducer F/F

2.00 pcs

8 150mmø CI Gate Valve

M/M

1.00 pcs

9 150mmø x 150mmø CI Tee

M/M

1 pcs

10 150mmø Sleeve Type

Coupling

2 pcs

NAME OF PROJECT: Supply of Labor and Materials for the Installation of transmission lines  from new pump to Siranglupa going to Majada road intersection

SUBJECT: Bill of Quantities

LOCATION: Pump 2 Brgy. Sirang Lupa to Brgy. Mayapa, Calamba City

DATE: October 10, 2025

ITEM 

NO.

DESCRIPTION QTY UNIT Estimated Direct 

Cost

MARK UP VAT TOTAL INDIRECT 

COST

TOTAL COST Total Indirect 

unit cost



Labor

11 Concrete Demolition 60.3 cu m

12 Excavation 678.4 cu m

13 Sand bedding 45.2 cu m

14 Hydrotesting, Flushing &

Dis Infection

2016.0 lm

15 Backfilling/Compaction 678.4 cu m

Checked by:

Approved by:

Total

Prepared by:

ENGR. MA. ANGELICA C. AVILLANOSA ENGR. ROLANDO S. BARO

Principal Engineer TSD-PDD-OIC Division Manager

Recommending Approval

ENGR. RANELY S. CARTAGO MR. EXEQUIEL A. AGUILAR

Division/Committee/Department Head General Manager


