

	Labor											
11	Concrete Demolition	60.3	cu m									
12	Excavation	678.4	cu m									
13	Sand bedding	45.2	cu m									
14	Hydrotesting, Flushing & Dis Infection	2016.0	lm									
15	Backfilling/Compaction	678.4	cu m									
Total												

Prepared by:

ENGR. MA. ANGELICA C. AVILLANOSA
Principal Engineer

Recommending Approval
ENGR. RANELY S. CARTAGO
Division/Committee/Department Head

Checked by:

ENGR. ROLANDO S. BARO
TSD-PDD-OIC Division Manager

Approved by:
MR. EXEQUIEL A. AGUILAR
General Manager